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ATTENTION INTERESTED PROPONENTS:

Your firm is hereby invited to submit o the City of Atianta, Department of Procurement ("DOP"), a
proposal for FC-7252, Construction of Sidewalks, Driveways, Curbs and Gutters, The City of Atlanta
(“the City") is soliciting proposals from qualified parties to construct sidewalks, driveways, curbs, gutters
and other miscellaneous construction work related fo sidewalk capital projects.

A Pre-proposal Conference will be held on Wednesday, July 16, 2014 at 10:00 a.m. EDT, at 55
Trinity Avenue, S.W., Suite 1900 (15t Floor), City Hall South, Atlanta, Georgia 30303. The purpose of the
Pre-proposal Conference is to provide proponents with detailed information regarding the project and fo
address questions and concerns. There will be representatives from the Department of Public Works,
Office of Contract Compliance and Risk Management available at the conference to discuss this project
and to answer any questions. Proponents are strongly urged to attend the Pre-proposal Conference.

Proponents will be aflowed fo submit questions in writing and to ask questions during the Pre-proposal
Conference. However, please note that oral answers to questions during the Pre-proposal Conference are
not authoritative. Authoritative responses io all written questions will be published and made available fo all
proponents in the form of an addendum. The deadline to submit questions in writing is Friday, July 18,
2014 at 3:00 p.m. EDT.

Your response {o this Request for Proposals (‘RFP") must be received by designated staff of the
Department of Procurement at 55 Trinity Avenue, S.W., Suite 1900 (1% Floor), City Hali South, Atlanta,
Georgia 30303, no later than 2:00 p.m. EDT, Monday, August 4, 2014,

*ABSOLUTELY NO PROPOSALS WILL BE ACCEPTED AFTER 2:00 P.M.*™

Proposals will be publicly opened and read at 2:01 p.m. on the respective due date in Suite 1900 (1%t
Floor), 55 Trinity Avenue, S.W., City Hall South, Atlanta, Georgia 30303.
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This RFP is being made available by electronic means. If accepted by such means, then the
proponent acknowledges and accepts full responsibility to insure that no changes are made to the RFP. In
the event of conflict between a version of the RFP in the proponent's possession and the version
maintained by the DOP, the version maintained by the DOP shall govern.

You are required to email your business name, contact person, address, phone number, fax number,
email address, and the project number fo Ms. Valerie Floyd, CPPB, Contracting Officer, at
vmfloyd@atlantaga.gov to be placed on the Plan Holders List. Failure to do so may prevent you from
receiving any addenda that are issued and may deem you non-responsive.

This RFP may be obtained from the Department of Procurement Plan Room, 55 Trinity Avenue, S.W.,
Suite 1900 {1t Floor), City Hall South, Atlanta, Georgia 30303, at a cost of $50.00 per package as of
Wednesday, July 2, 2014, between the hours of 8:15 am. and 5:00 p.m., Monday through Friday.
Payment for the documents represents production costs, therefore, payment is non-refundabie.

If you have any questions regarding this project, please contact Ms. Valerie Floyd, CPPB, Contracting
Officer, at (404) 330-6517 or by email at vmfloyd@atlantaga.gov.Questions regarding the procedure for
purchasing a copy of the document or obtaining a copy of the Plan Holders List should be directed to the
Plan Room at (404} 330-6204.

The City reserves the right to cancel any and all solicitations and to accept or reject, in whole or in
part, any and all proposals when it is for good cause and in the best interest of the City.

Thank you for your interest in doing business with the City.

Sincerely,

Adam L. Smith
ALS/mf



PART |

INFORMATION & INSTRUCTIONS
TO PROPONENTS



Part 1; Information and Instructions to Proponents

1. Services Being Procured: This Request for Proposals ('RFP") from qualified proponents
("Proponent’ or “Proponents”) by the City of Atlanta (the "City"), on behalf of its Department of Public
Works (“DPW"), seeks fo procure the following services (“Services”); Construct Sidewalks, Driveways,
Curbs, Guiters and other miscellaneous construction work for Capital Projects Sidewalks Construction.

2. Scope of Work: A more detailed Scope of Work (“SOW”) sought in this procurement is set forth in
Exhibit A-Services attached to the Services Agreement (“Services Agreement’}; Contract No. FC-
7252, Construction of Sidewalks, Driveways, Curbs and Gutters included in this RFP at Part 5.1

3. Method of Source Selection: This procurement is being conducted in accordance with alt applicable
provisions of the City's Code of Ordinances, including its Procurement and Real Estate Code and the
particular method of source selection for the services sought in this RFP is Code Section 2-1189;
Competitive Sealed Proposals. By submitting a Proposal concerning this procurement, a Proponent
acknowledges that it is familiar with all laws applicable to this procurement, including, but not limited to,
the City's Code of Ordinances and Charter, which laws are incorporated into this RFP by reference.

4, Authority to Transact Business in Georgia: Each Proponent must submit with its Proposal
documentation that demonstrates it is duly authorized to conduct business in the State of Georgia.

5. No Offer by City; Firm Offer by Proponent: This procurement does not constitute an offer by the
City to enter into an agreement and cannot be accepted by any Proponent to form an agreement. This
procurement is only an invitation for offers from interested Proponents and no offer shalt bind the City.
A Proponent's offer is a firm offer and may not be withdrawn except under the rules specified in the City's
Code of Ordinances and other applicable laws.

6. Proposal Deadline: Your response o this RFP must be received by the City's Department of
Procurement, 55 Trinity Avenue, S.W., City Hall South, Suite 1900, Atlanta, Georgia 30303-0307 no
later than 2:60 p.m., EDT (as verified by the Bureau of National Standards) on Monday, August 4,
2014. Any Proposal received after this time will not be considered and will be rejected and returned.

7. Pre-Proposal Conference: Each Proponent is highly encouraged to attend the Pre-Proposal
Conference scheduled for Wednesday, July 16, 2014, at 10:00 a.m. EDT., in the Department of
Procurement’s Bid Room, Suite 1900. Each Proponent must be fully informed regarding all existing
and expected conditions and matters which might affect the cost or performance of the Services. Any
failure to fully investigate the Jobsite(s} shall not relieve any Proponent from the responsibility for
evaluating the difficulty or cost of successfully performing the Services properly.

8. Proposal Guarantee:
8.1.  Each Proponent is required to furnish a Proposal Guarantee in the amount of five percent
(5%} of the total Cost Proposal amount. At the option of the Proponent, the Proposal Guaranty
| may be a cerlified check payabie to the order of the City, or a Proposal Bond in a form
acceptable to the City. A surety executing a Proposal Bond must meet the requirements set

* All capitalized terms contained in the Services Agreement are incorporated into this REP.
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10.

1.

12.

13.

14,

forth in Appendix B-Insurance and Bonding Requirements attached to the Services Agreement
included in this RFP.

8.2.  Each Proponent agrees that, if it is awarded the Agreement and fails to execute it and
provide ail other documents required to consummate the transaction within the time specified
within the Notice of Award, the City will retain the Proposal Guarantee as liquidated damages
and not as a penalty.

Procurement Questions; Prohibited Contacts: Any questions regarding this RFP should be
submitted in writing to the City's contact person, Ms. Valerie Floyd, CPPB, Contracting Officer,
Department of Procurement, 55 Trinity Avenue, SW, Suite 1790, Atlanta, Georgia 30303-0307, by fax
(404) 494-1579 or e-mail vmiloyd@atlantaga.gov on or before Friday, July 18, 2014 at 3:00 p.m.
EDT. Questions received after the designated period may not be considered. Any response made by
the City will be provided in writing to all Proponents by addendum. 1t is the responsibility of each
Proponent to obtain a copy of any addendum issued for this procurement by monitoring the City's
website at http://www.atlaniaga.qgov/procurement and its Department of Procurement's Plan Room
which is open during posted business hours, Suite 1900, 15t Floor, 55 Trinity Avenue, S.W., City Hall
South, Atlanta, Georgia 30303. No Proponent may rely on any verbal response to any question
submitted concerning this RFP. All Proponents and representafives of any Proponent are strictly
prohibited from contacting any other City employees or any third-party representatives of the City on
any matter having to do with this RFP. All communications by any Proponent concerning this RFP
must be made {o the City's contact person, or any other City representatives designated by the Chief
Procurement Officer in writing.

Ownership of Proposals: Each Proposal submitted to the City will become the property of the City,
without compensation to a Proponent, for the City's use, in its discretion.

Georgia Open Records Act: Information provided fo the City is subject to disclosure under the
Georgia Open Records Act (“GORA”). Pursuant to O.C.G.A. § 50-18-72(a){34), “[aln entity submitting
records containing trade secrets that wishes to keep such records confidential under this paragraph
shall submit and attach to the records an affidavit affirmatively declaring that specific information in the
records constitute trade secrets pursuant to Article 27 of Chapter 1 of Title 10 [0.C.G.A. § 10-1-760 et
seq.]”

Insurance and/or Bonding Requirements: The Insurance and/or Bonding requirements for any
Agreement that may be awarded pursuant {o this RFP are set forth in Appendix B-Insurance and
Bonding Requirements attached to the Services Agreement included in this RFP.

Applicabie City OCC Programs: The City’s Office of Confract Compliance (“OCC”) Programs
applicable to this procurement are set forth in Appendix A; Office of Contract Compliance Submittals,
attached to the Services Agreement included in this RFP. By submitting a Proposal in response to this
procurement, each Proponent agrees to comply with such applicable OCC Programs.

Evaluation of Financial Information: The City's evaluation of financial information conceming a
Proponent and its consideration of such information in determining whether a Proponent is responsive
and responsible may involve a review of several items of information required to be included in a

FC-7252, Construction of Sidewalks, Driveways, Curbs & Gutters
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16.

17.

18.

Proposal. The City will review the information included in Form 3; Proponent Financial Disclosure
attached to this RFP and any additional information required on that form to be included in a Proposal.
Further, if this RFP requires the provision of a Payment Bond and/or Performance Bond if an
Agreement is awarded, the City will review the information included in Form 4.2; Certification of
Insurance andfor Bonding. Indicating that the financial capacity of the Proponent is such that the
insurer{s)/surety (ies) is/are willing to issue insurance and Payment and Performance Bonds for
the Proponent if an Agreement is awarded to it. Further, if this RFP requires a successful
Proponent that is awarded an Agreement pursuant to this procurement to post some other type of
performance guarantee {e.g. letter of credit, guaranty agreement, etc.), a Proponent must submit with
its Proposal a notarized letter from an appropriate financial institution (e.g. bank) indicating that it is
willing to issue such performance guarantee for the Proponent if an Agreement is awarded to it.

Special Rules Applicable to Evaluation of Proposals: A Proponent may be required to submit, in
writing, the addresses of any proposed subcontractors or equipment manufacturers listed in the
Proposal and to submit other material information relative fo proposed subcontractors. The City
reserves the right to disapprove any proposed subcontractors whose technical or financial ability or
resources or whose experience are deemed inadequate.

Examination of Proposal Documents:

16.1.  Each Proponent is responsible for examining with appropriate care the complete RFP and
all Addenda and for informing itself with respect to all conditions which might in any way
affect the cost or the performance of any Services. Failure to do so will be at the sole risk
of the Proponent, who is deemed to have included all costs for performance of the
Services in its Proposal.

16.2.  Each Proponent shall promptly nofify the City in writing shouid the Proponent find
discrepancies, errors, ambiguities or omissions in the Proposal Documents, or should their
intent or meaning appear unclear or ambiguous, or should any other question arise relative
to the RFP. Replies to such notices may be made in the form of an addendum to the RFP,
which will be issued simultaneously fo all potential Proponents who have obtained the RFP
from City.

16.3.  The City may, in accordance with applicable law, by addendum, modify any provision or
part of the RFP at any time prior to the Proposal due date and time. The Proponent shall
not rely on oral clarifications to the RFP unless they are confirmed in writing by the City in
an issued addendum.

16.4.  Each Proponent must confirm Addenda have been received and acknowledge receipt by
executing Form 5; Acknowledgment of Addenda attached fo this RFP at Part 4.

Cancellation of Solicitation: This solicitation may be cancelled in accordance with the City's Code of
Ordinances.

Award of Agreement; Execution: [f the City awards an Agreement pursuant to this procurement, the
City will prepare and forward to the successful Proponent an Agreement for execution substantiafty in
the form included in this RFP.

FC-7252, Construction of Sidewalks, Driveways, Curbs & Gutters
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20.

lllegal Immigration Reform and Enforcement Act: This RFP is subject to the lllegal Immigration
Reform and Enforcement Act of 2011 (“IEREA" or "the Act’). lIREA was formerly known as the Georgia
Security and Immigration Compliance Act or GSCIA. Pursuant to the Act, the Proponent must provide
with its Proposal proof of its registration with and continuing and future participation in the E-Verify
Program established by the United States Department of Homeland Security. A completed Contracior
Affidavit (FORM 1), set jorth in Part 4; lliegal Immigration Reform and Enforcement Act Forms, must be
submitted on the top of Volume Ii of the Proposal at the time of submission, prior fo the time for
opening the Proposal. Under state law, the City cannot consider any Proposal which does not include
completed forms. Where the business structure of a Proponent is such that Proponent is required to
obtain an Employer Identification Number (EIN) from the Intemal Revenue Service, Proponent must
complete the Contractor Affidavit (FORM 1) on behalf of, and provide a Federal Work Authorization
User ID Number issued fo, the Proponent itself, Where the business structure of a Proponent does not
require it to obtain an EIN, each entity comprising Proponent must submit a separate Contractor
Affidavit (FORM 1). It is not the intent of this notice to provide detailed information or legal advice
concerning the Act. All Proponents intending to do business with the City are responsible for
independently apprising themselves of and complying with the requirements of the Act and assessing
its effect on City procurements and their participation in those procurements. For additional information
on the E-Verify program or fo enroll in the program, go to: hitps:/fe-verify.uscis.govienroll. Additional
information on completing and submitting the Contractor Affidavit (FORM 1) precedes the Affidavit.

Muitiple Awards: The City reserves, at its sole discretion, the option to award to multiple Proponents.
The award(s) will be based on the SOW in its entirety or by components. Multiple awards may be made
on the total SOW or components of the SOW.

FC-7252, Construction of Sidewalks, Driveways, Curbs & Gutters
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1.

Part 2; Cbntents of Proposals/Redquired Submittals

General Contents of Proposals: A Proponent must submit a complete Proposal in response to this

RFP in the format specified in this RFP; no other format will be considered. A Proposal will consist of

two (2) separate documents:

1.1, Informational Proposal; and

1.2. Cost Proposal (Form provided by City at Part 5; Services Agreement; Exhibit A.1-Cost Proposal).
Exhibit A.1-Cost Proposal will become part of the Services Agreement attached to this RFP, if an
Agreement is awarded pursuant to this procurement.

Informational Proposal: An informational Proposal is comprised of A two (2) sources of information:

2.1, Volume i, information drafted and provided by a Proponent; and

2.2. Volume Il, information provided by a Proponent on forms provided by the City (or required to be
created by a Proponent} in this RFP.

The Informational Proposals must be tabbed as indicated to reflect the sections listed in the
below QOutline.

information Required to Be Included in Informational Proposal:
3.1, Summary: The following is a summary of information required to be contained in an
Informational Proposal:
3.1.1. Information drafted and provided By a Proponent: This information should be included in
Volume | of the Proposal:
3.1.1.1.  Executive Summary;
3.1.1.2.  Organizational Structure;
3.1.1.3.  Resumes of Key Personnel;
3.1.1.4. Overall Experience, Qualifications and Performance on Previous
Simifar Projects; and
3.1.1.5.  Management Plan.

3.1.2. Information Provided by a Proponent on Forms Provided by the City: This information
should be included in Volume i of the Proposal:
3.1.2.1. Forms atfached fo this RFP at Part 4; This information should be included in
Volume Il of the Proposat: :
3.1.21.1.  Form 1; llegal Immigration Reform and Enforcement Act Forms;
3.1.2.1.2.  Form 2; Contractor Disclosure Form;
3.1.2.1.3.  Form 3; Proponent Financial Disclosure,
3.1.2.14. Form 4; Certification of Bonding Ability Instructions;
3.1.2.1.5. Form 5; Acknowledgment of Addenda;
3.1.2.1.6. Form 6, Proponent Contact Directory;
3.1.21.7. Form7; Reference List;
3.1.2.1.8. Form 8; Proposal Bond Form;
3.1.21.8. Form 9; Required submittal checklist;

NOTE: Every space on every form must be completed. If the form requires a Notary, please
comply. Failure to complete each form as required may deem you non-responsive. If there are

FC-7252, Censtruction of Sidewaiks, Driveways, Curbs & Gutters
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any questions regarding any form, it is strongly recommended that you submit your question(s)
to the Contracting Officer fisted in the RFP prior to the deadline for submitting questions.

3.1.2.2. Forms attached to Services Agreement atfached to this RFP at
Part &:
3.1.2.21. Exhibit A.1-Cost Proposal (This should be included in a
separate sealed envelope and labeled “Cost Proposal”};
3.1.2.2.2. Appendix A; City's OCC Programs; Office of Coniract Compliance
Submittals;

3.2. Information Requirements Details: The following is a more detailed summary of the
requirements of certain portions of the Informational Proposal. Each Outlined ltem should be
included in your Proposals and tabbed as indicated:

3.2.1. Executive Summary {Tab in Volume I}

3.2.1.1. Cover Letter. The execulive summary must include a letter with the
Proponent's name, address, telephone number and fax number, signed by a
person authorized to act on behalf of the Proponent. The letter should also
include the name, title, address, e-mail address, telephone number and fax
number of the person signing the letter and the name, title, address, e-mail
address, telephone number and fax number of one (1) contact person to
whom all future correspondence and/or communications may be directed by
the City concerning this procurement, if that person is different from the
person executing the letter. The letter should also designate the type of
business enfity that proposes to enter into a Contract with the City and the
identity of any other business entities that will comprise the Proponent and
include a brief history of the Proponent and statement of the Proponents
approach to providing the services solicited in this RFP.

3.2.1.2. Detailed Executive Summary: The purpose of the Detailed Executive

Summary is to provide an overview of the Proponent's quaiifications to

accomplish the project. At a minimum, the Detailed Executive Summary must

contain the following information:

3.2.1.21. Complete legal name of the Proponent and the name of the legal
entities that comprise the Proponent. The Proponent must provide
the domicile where each entity comprising it is organized,
including entity name, brief history of the entity, contact name,
address, phone number, and facsimile number, as well as the
legal structure of the entity and a listing of major satellite offices;

3.21.22. The general and specific capabilities and experience of the
Proponent's Team. Each Proponent must identify examples
where team members have worked together fo complete a
project. Discuss how the team was formed and how the team will
function as an integrated unit in providing services to the City,

3.21.2.3. A description of the Proponent's ptan for complying with the City’s
EBO goals. This section should include detailed information
regarding the essential subcontractors/ subconsultants the

FC-7252, Construction of Sidewalks, Driveways, Curbs & Gutters
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Proponent intends to use and should indicate the roles and
responsibilities these firms will be assigned. Each Proponent
must providle a leter from  each  essential
subcontractor/subconsultant indicating that the firm concurs with
the role and responsibility Proponent has described;

Litigation Disclosure Statement. A declarative statement as to
whether the Proponent or any member of the Proponent's team
has an open dispute with the City or is involved in any litigation
associated with work in progress or completed work in either the
private or public sector during the past five (5) years.

3.2.2. Organizational Structure {Tab in Volume 1):

The Proponent’s Organizational Structure Section of the Proposal should introduce the
proposed Proponent team by:

providing the Proponent's Management Organizational Chart both graphically
and in narrative format. The Organizational chart and narrative should provide
a description of the Proponent's views on how it will organizationally provide
the Services, as well as depict the relationship of its key personnel roles to
that of the Principal-in-Charge and other key members of the management

3.23.

3.22.1.

322.2.

3.223.

team;

providing a descriptive of how this organizational structure will facilitate
managing the Services requested and how an efficient flow of information will
be realized from the organizational structure; and

providing the names of proposed candidates for each function on the chart.

Key Personnel/Resumes (Tab in Volume [}
Identify and provide resumes for the individuals that the Team will
use fo fill the following positions/roles:

3.23.1.

3232

3.23.1.1.
3.23.1.2

3.23.1.3.
32314

32315
3.23.186.

President CEO; :
Foreman/Project Manager with experience in sidewalk andfor
roadway construction.

Safety Manager - Responsible for regular safety meetings and
compliance in safety requirements;

Operation Manager — Responsible for submission of payment
requests and associated paperwork;

Surveyor Registered in the state of Georgia; and

Any other key personnel.

Resumes should he organized as follows:

3.23.2.1.
32322
32323
32324
32325
3.23.26.

Name and Title;

Professional Background;

Current and Past Relevant Employment;
Education;

Certifications;

List of Relevant projects, including:
3.23.26.1. Client Name;

F(C-7252, Construction of Sidewaiks, Driveways, Curbs & Gutters
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3.24.

3.25.

3.2326.2. project description;

3.23.26.3. role of the individual;

3.23.264. project actual or expected completion date; and
3.23.26.5. Reference List (Form 7).

3.2.3.3. Submission of these names constitutes a commitment to use these individuals
if the Proponent is selected, and changes may be made only with the prior
written consent of the City. in the event there is a need fo replace key team
members during the course of the project, Proponent must describe its back-up
personnel plan.

Overall Experience, Qualifications and Performance on Previous Projects (Tab in
Volume I} Proponents should detail their relevant experience, qualifications,
performance, and capabilities for performing the services outlined in the Exhibit A; Scope
of Work. Proponents should also include work product examples from similar projects.
Similar projects completed over the last ten {10) years, should be documented to include
Project/Contract Name, duration (start/finish), client contact information, and cost.

Management Plan (Tab in Volume 1) Based on the Proponent's Organizational
structure, the management plan should include but not be limited to safety, traffic
controls, project communication plan, RFI process, as built documents process. Also,
describe how the Proponent will manage the Services, specifically addressing the
following:
3.25.1. Proponent's approach to team leadership;
3.25.2. How the Proponent will:
3.25.2.1. ensure proper communications among pertinent project team
members;
3.2522. assure the City that each Scope of Work will be kept within any
established time and budget constraints;
3.25.2.3. establish and maintain the necessary cooperative relationships
32524, coordinate all necessary project activities within that team
relationship;
3.25.25. identify the tools that are intended to be used te manage these
project elements; and
3.25.2.6. Proponent's proposed method to
A. Identify and resolve issues during the project duration; and
B. Make critical decisions.

Cost Proposal. Each Proponent must submit a Cost Proposal using the form provided
by the City at Part 5; Services Agreement; Exhibit A.1-Cost Proposal. The Cost
Proposal must support the Scope of Work contained in the RFP and fully encompass ali
activities in the Proponent's Proposal. The Cost Proposal shall serve as the baseline for
final fee negotiation with the City. Submit one (1) original, marked “Original” and
seven (7) copies in a separate envelope.

FC-7252, Construction of Sidewalks, Driveways, Curbs & Gutters
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4. Submission of Proposals:

4.1. A Proposal must be submitted in sealed envelope(s) or package(s) and the outside of the
envelope(s) or package(s) must clearly identify the name of the project: FC-7252; Construction
of Sidewalks, Driveways, Curbs & Gutters and the time and date specified for receipt. The
name and address of the Proponent must also be clearly printed on the outside envelope or
package. All Proposals must be submitted to:

Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP
Chief Procurement Officer
Department of Procurement
55 Trinity Avenue, SW.

City Hall South, Suite 1900
Atlanta, Georgia 30303-0307

4.2. A Proponent is required to submit one (1) original, marked "Original” and seven (7) copies of its
informational Proposal. Each Informational Proposal must be submitted on 82" x 11" singie-
sided, double-spaced, typed pages, using 12—point font size and such pages must be inserted in a
standard three-hole ring binder, Each Informational Proposal must contain an index and separate
sections for the information requirements set forth in this RFP, as well as for the forms required to
be submitted.

In addition to the hard copy submission, each Proponent must submit two (2) digital versions of its
Proposal in Adobe Portable Document Format (PDF) on compact disk (CDs). CD One (1} version
should be a duplicate of the hard copy of the Proposal with no deviations in order or layout of the
hard copy proposal. CD Two (2) version should be a redacted version of the hard copy Proposai.
Please refer to the Georgia Open Records Acts (0.C.G.A. § 50-18-72) for information not subject
to pubtic disclosure.

The City assumes no liability for differences in information contained in the Proponent's printed
Proposal and that contained on the CDs. In the event of a discrepancy, the City will rely upon the
information contained in the Proponent’s printed material (Hard Copy). Each CD should be labeled
with the Project Number, Project Name, and the CD Number.

4.3. A Proponent is required fo submit, in a separate, sealed envelope, clearly marked “Cost
Proposat', one (1} original, marked “Criginal” and seven (7) copies of its Cost Proposal with its
Information Proposal.

5. Responsiveness and responsibility for each Proponent can be observed as the following:

A. The responsiveness of a Proponent is determined by, but not limited to, the foliowing:
1. A timely and effective delivery of all services, materials, documents, and/or other
information required by the City;
2. The completeness of all material, documents and/or information required by the
City; and

FC-7252, Construction of Sidewalks, Driveways, Curbs & Gutters
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3. The notification of the City of methods, services, supplies and/or equipment that
could reduce cost or increase quality.

B. The responsibility of a Proponent is determined by, but not fimited to, the following:

1. The ability, capacity and skill of the Proponent fo perform the Agreement or
provide the Work required;

2. The capability of the Proponent to perform the Agreement or provide the Work
promptly, or within the time specified without delay or interference;

3. The character, integrity, reputation, judgment, experience and efficiency of the
Proponent;

4. The quality of performance of previous contracts or work;

5. The previous existing compliance by the Proponent with laws and ordinances
relating to the Agreement or Work

6. The sufficiency of the financial resources and ability of the Proponent fo perform
Agreement for providing the Work;

7. The quality, avaitability and adaptability of the supplies or contractual Work to the
particular use required; and

8. The successful Proponent shall assume full responsibility for the conduct of his
agents andfor employees during the time such agents or employees are on the
premises for the purpose of performing the Work herein specified.

6. The City will carefully evaluate the responsiveness and responsibility of each Proponent. The
selection criteria shall include but not be limited fo, those factors contained in subsection 2-1188(k) of
the City of Atlanta Code of Ordinances; and the following (the responsibility is solely on the Proponent
to adhere to all evaluation factors as outlined in the City of Atlanta Code of Ordinances):

FC-7252, Construction of Sidewalks, Driveways, Curbs & Gutters
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7. Submittals: The following submittals must be completed and submitted with each Proposal:

ltem Required Proposal Submittal Check
' Checklist )
I documents-should-be:ordered-and-tabbed. in the Volume:I'sectionas follow

1. Executive Summary

2. Organizational Structure

3 ‘ Resumes of Key Personnel

4 Overall Experience, Qualifications and Performance on Previous Similar

) Projects
5 Management Plan

FORM 1; lllegal Immigration Reform and Enforcement Act Forms

FORM 2; Contractor Disciosure Form

FORM 3; Proponent Financial Disclosure
FORM 4; Certification of Bonding Ability
FORM 5; Acknowledgement of Addenda

FORM 6; Proponent Contact Directory
FORM 7; Reference List
FORM 8; Proposal Bond

FORM 9; Required Submittal Checklist

Authorization to Transact Business in the State of Georgia

Appendix A; Office of Contract Compliance Submittals; EBO/SBE Forms 1,
2, 3 and 4 (to be completed by Proponent and submitted with Proposal)?

Appendix B, Insurance & Bonding Reguirements

Ll N

—
o

—
—_

—
e

Exhibit A.1-Cost Proposal (to be completéaiﬂyfigfbponent and submitted in
1. separate sealed envelope)

: Appendix B; Insurance and Bonding Requirements is a part of the Services Agreement but is not a form that is
required to be completed by a Proponent.
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Part 3; Evaluation of Proposals

All Proposals will be evaluated in accordance with the City's Code of Ordinances and the criteria specified
on the Percentage Evaluation Form and considering the information required to be submitted in each
Proposal. An Evaluation Committee will review the Proposals in accordance with this RFP.

All Proposals will be evaluated using the following Evaluation Form:

e GRADED ITEM SCORE
5% Executive Summary
10 % Organization/Resumes of Key Personnel
15 % Management Plan
20 % Ove_rall Experience, Qualifications and Performance on Previous Similar
Projects
15 % OCC Programs
5% Financial Capability
30% Cost Proposal
100% TOTAL SCORE
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Required Submiftal (FORM 1)

Hlegal Immigration Reform and Enforcement Act Forms (Page 1 of 3
INSTRUCTIONS TO PROPONENTS:

All Proponents must comply with the Illegal Immigration Reform and Enforcement Act of
2011, O.G.G.A § 13-10-90, et seq. (IIREA), IIREA was formerly known as the Georgia
Security and Immigration Compliance Act or GSICA. Proponents must familiarize themselves
with JIREA and are solely responsible for ensuring compliance. Proponents must not rely on
these instructions for that purpose. They are offered only as a convenience to assist Proponents
in complying with the requirements of the City’s procurement process and the terms of this
RFP.

i. The attached Contractor Affidavit must be filled out COMPLETELY and submitted with
the Proposal prior to Proposal due date.

2. The Contractor Affidavit must contain an active Federal Work Authorization Program
(E-Verify) User ID Number and Date of Registration,

3. Where the business structure of a Proponent is such that Proponent is required to obtain
an Employer Identification Number (EIN) from the Internal Revenue Service, Proponent
must complete the Contractor Affidavit on behalf of, and provide a Federal Work
Authorization User ID Number issu ed to, the Proponent itself. Where the busin ess
structure of a Proponent does not require it to obtain an EIN, each entity comprising
Proponent must submit a separate Contractor Affidavit.

Example 1, ABC, Inc. and XYZ, Inc. form and submit a Proposal as Happy Day, LLC.
Happy Day, LLC must enroll in the E-verify program and submit a single Contractor
Affidavit in the name of Happy Day, LLC which includes the Federal Work
Authorization User ID Number issued to Happy Day, LLC.

Example 2, ABC, Inc. and XYZ, Inc. execute a joint venture agreement and submit a
Proposal under the name Happy Day, JV. If, based on the nature of the JV agreement,
Happy Day, JV. is not required to obtain an Employer Identification Number from the
IRS, the Proposal submitted by Happy Day, JV must include both a Contractor Affidavit
for ABC, Inc. and a Contractor Affidavit for XYZ, Inc.

4. All Contractor Affidavits must be executed by an authorized representative of the entity
named in the Affidavit,

5. All Contractor Affidavits must be duly notarized.

6. All Contractor Affidavits must be submitted with the Proponent’s Response to the RFP.

7. Subcontractor and sub-subcontractor affidavits are not required at the time of proposal
submission, but will be required at contract execution or in accordance with the timelines
set forth in ITREA.
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Required Submittal (FORM 1)
Illegal Immigration Reform and Enforcement Act Forms (Page 2 of 3)

Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1)

By executing this affidavit, the undersigned contractor verifies its compliance with
0.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or ¢ orporation which is
engaged in the physical performance of services on behalf of the City of Atlanta has registered
with, is authorized to use and uses the federal work authorization program commonly known as
E-Verify, or any subsequent replacement program, in accordance with the applicable provisions
and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned contractor will
continue fo use the federal work authorization program throughout the contract period and the
undersigned contractor will contract for physical performance of services in satisfaction of such
contract only with subcontractors who present an affidavit to the contractor with the information
required by O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work authorization
user identification number and date of authorization are as follows:

Fe deral Work Authorization User Identification Number Date of Authorization

Name of Contractor:

Name of Project:

Name of Public Employer: City of Atlanta

I hereby declare under penalty of perjury that the forgoing is true and correct.

Executed on , .20 in (city), (state)

S ignature of Authorized Officer or Agent

P rinted name and Title of Authorized Otficer or Agent

S UBSCRIBED AND SWORN BEFORE
ME ON THIS THE __, DAY OF .20

NOTARY PUBLIC
My Commission Expires:
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Reguired Submittal (FORM 1)

Illegal Immieration Reform and Enforcement Act Forms (Page 3 of 3
Subcontractor Affidavit under 0.C.G.A. § 13-10-91(b)(3)

By executing this affidavit, the undersigned subcontractor verifies its compliance with
0.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or ¢ orporation which is
engaged in the physical performance of services under a contract with
( (name of contractor)} on behalf of the City of
Atlanta has registered with, is authorized to use and uses the federal work authorization program
commonly known as E-Verify, or any subsequent replacement program, in accordance with the
applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  F urthermore, the
undersigned subcontractor will continue to use the federal work authorization program
throughout the contract period and the undersigned subcontractor will contract for the physical
performance of services in satisfaction of such contract only with sub-subcontractors who
present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10-
91(b). Additionally, the undersigned subcontractor will forward notice of the receipt of an
affidavit from a sub-subcontractor to the contractor within five business days of receipt. If the
undersigned subcontractor receives notice of receipt of an affidavit from any sub-subcontractor
that has contracted with a sub-subconfractor to forward, within five business days of receipt, a
copy of such notice to the contractor. Subcontractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number Date of Authorization

Name of Subcontractor:

N ame of Project:

N ame of Public Employer: City of Atlanta

I hereby declare under penalty of perjury that the forgoing is true and correct.

Executed on , .20 _in (city), (state)

Signature of Authorized Officer or Agent

Printed name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE
ME ON THIS THE ___, DAY OF , 20

NOTARY PUBLIC
My Commission Expires:
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Required Submittal (FORM 2)

Contractor Disclosure Form (Page 1 of 7)

DEFINITIONS FOR THE PURPOSES OF THIS DISCLOSURE FORM

“Affiliate”

Any legal entity that, directly or indirectly through one of more
intermediate legal entities, controls, is controlled by or is under common
control with the Respondent or a member of Respondent.

“Contractor”

Any person or entity having a contract with the city.

“Control”

The controlling entity: (i) possesses, directly or indirectly, the power to
direct or cause the direction of the management and policies of the
controlled entity, whether through the ownership of voting securities or by
contract or otherwise; or (i) has direct or indirect ownership in the
aggregate of fifty one (51%) or more of any class of voting or equity
interests in the controlled entity.

“Respondent”

Any individual or entity that submits a proposal in response to a solicitation.
If the Respondent is an individual, then that individual must complete and
sign this Disclosure Form where indicated. [f the Respondent is an entity,
then an authorized representative of that entity must complete and sign this
Disclosure Form where indicated. If the Respondent is a newly formed
entity (formed within the last three years), them an authorized
representative of that entity must complete and sign this D isclosure
Form where indicated, and each of the members or owners of the entity
must also complete and sign separate Disclosure Forms where
indicated.

Instructions: Provide the following information for the entity or individual completing this
Statement (the “Individual/Entity”).

A. Basic Information:

1. Name of Individual/Entity responding to this solicitation:

2. Name of the authorized representative for the responding Entity:

B. Individual/Entity Information;

I. Principal Office Address:

2. Telephone and Facsimile Numbers:

3. E-Mail Address:

4, Name and title of Contact Person for the lndividual/Entity:

5. Is the individual/Entity authorized to transact business in the state of Georgia?

[ 1Yes (Attach Certificate of Authority to transact business in Georgia
from Georgia Secretary of State.)

[1No
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Required Submittal (FORM 2)
Contractor Disclosure Form (Page 2 of 7}

C. Questionnaire

1. Please describe the general development of the Respondent's business during the pa
ten (10) years, or such shorter period of time that the Respondent has been in business.

2. Are there any lawsuits, administrative actions or litigation to which Respondent is YES
currently a party or has been a party (either as a plaintiff or defendant) during the past

ten (10) years based upon fraud, theft, breach of contract, misrepresentation, safety, ]
wrongful death or other similar conduct?

3. M “yes” to question number 2, were any of the parties to the suit a bonding YES
company, insurance company, an owner, or otherwise? If so, attach a sheet listing all

parties and indicate the type of company involved. []
4, Has the Respondent been charged with a criminal offense within the last ten (10) YES
years?

5. Has the Respondent received any citations or notices of violation from any YES
government agency in connection with any of Respondent’s work during the past ten

(10) years (including OSHA violations)? Describe any citation or notices of violation L]
which Respondent received.

6. Please state whether any of the following events have occurred in the last ten (10)
years with respect to the Respondent. If any answer is yes, explain fully the
circumstances surrounding the subject matter of the affirmative answer:

(a) Whether Respondent, or Affiliate currently or previously associated with YES
Respondent, has ever filed a p etition in b ankruptcy, t aken any actions w ith
respect to insolvency, reorganization, receivership, moratorium or assignment [
for the benefit of creditors, or otherwise sought relief from creditors?

{b) Whether Respondent was subject of any order, judgment or decree not YES
subsequently reversed, suspended or vacated by any court permanently
enjoining Respondent from engaging in any type of business practice? ]

(c) Whether Respondent was the subject of any civil or criminal proceeding in YES
which there was a final adjudication adverse to Respondent which directly arose
from activities conducted by Respondent. U
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ire mi FORM 2
ntr isclosure Form f

7. Has any employee, agent or representative of Respondent who is or will be directly
involved in the project, in the last ten (10) years:

(a) directly or indirectly, had a business relationship with the City?
{b) directly or indirectly, received revenues from the City?

(c) directly or indirectly, received revenues from conducting business on City
property or pursuant to any contract with the City?

8. W hether any employee, agent, or representative of Respondent who is or will be
directly involved in the project has or had within the last ten (10) years a direct or
indirect business relationship with any elected or appointed City official or with any
City employee?

9. Whether Respondent has provided employment or compensation to any third party
intermediary, agent, or lobbyist to directly or indirectly communicate with any City
official or employee, or municipal official or employee in connection with any
transaction or investment involving your firm and the City?

10. Whether Respondent, or any agent, officer, director, or employee of your
organization has solicited or made a contribution to any City official or member, or to
the political party or political action commiftee within the previous five (5) years?

11. Has the Respondent or any agent, officer, director, or employee been terminated,
suspended, or debarred (for cause or otherwise) from any work being performed for the
City or any other Federal, State or Local Government?

12. Has the Respondent, member of Respondent’s team or officer of any of them (with
respect to any matter involving the business practice or activities of his or her employer
been notified within the five (5) vears preceding the date of this offer that any of them
are the target of a criminal investigation, grand jury investigation, or civil enforcement
proceeding?

13. Please identify any Personal or Financial Relationships that may give rise
to a conflict of interest as defined below [Please be advised that you may be
ineligible for award of contract if you have a personal or financial relationship
that constitutes a conflict of interest that cannot be avoided]:

{a) Personal relationships:  executives, board members and partners in firms
submitting offers must disclose familial relationships with employees, officers and elected
officials of the City of Atlanta. Familial relationships shall include spouse, domestic partner
registered under section 94-133, mother, father, sister, brother, and natural or adopted children
of an official or employee.

(b} Financial relationships: Respondent must disclose any interest held with a City
employee or official, or family members of a City employee or official, which may yield, directly
or indirectly, a monetary or other material benefit to the Respondent or the Respondent’s family
members. Please describe:
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Requir miftal 2
Contr r Di re Form (P 4

D. R EPRESENTATIONS

ision. All respondents, including agents, employees, representatives, lobbyists,
attorneys and proposed partner(s), subcontractor(s) or joint venturer(s), will refrain, under penalty of the
respondent’s disqualification, from direct or indirect contact for the purpose of influencing the selection or
creating bias in the selection process with any person who may play a part in the selection process.

Certification _of Independent Price Deteymination/Non-Collusion. Collusion and other

anticompetitive practices among offerors are prohibited by city, state and federal laws. All Respondents
shall identify a person having authority to sign for the Respondent who shall certify, in writing, as

follows:

“[ certify that this bid proposal is made without prior understanding, agreement, or connection with
any corporation, firm, or person submitting an bid or offer for the same supplies, labor, services,
construction, materials or equipment to be furnished or professional or consultant services, and is in
all respects fair and without collusion or fraud. T understand collusive bidding is a violation of city,
state and federal law and can result in fines, prison sentences, and civil damages awards. By signing
this document, 1 agree to abide by all conditions of this solicitation and offer and certify that I am
authorized to sign for this Respondent/Offeror.”

Certify Satisfaction of all Underlying Obligations. (If Applicable) If a Contract is awarded through

this solicitation, then such Contractor should know that before final payment is made to a Contractor by
the City, the Contractor shall certify to the City in writing, in a form satisfactory to the City, that all
subcontractors, materialmen suppliers and similar firms or persons involved in the City contract have
| been paid in full at the time of final payment to the Contractor by the City or will be paid in full utilizing
: the monies constituting final payment to the Contractor.

Confidentiality .  Details of the proposals will not be discussed with other respondents during the
selection process. Respondent should be aware, however, that all proposals and information submitted
therein may become subject to public inspection following award of the contract. Each respondent should
consider this possibility and, where trade secrets or other proprietary information may be involved, may
choose to provide in lieu of such proprietary information, an explanation as to why such information is

not provided in its proposal. However, the respondent may be required to submit such required
information before further consideration.

Equal Employment Qpportunity (EEQ) Provision. All bidders or offerors will be required to comply
with sections 2-1200 and 2-1414 of the City of Atlanta Code of Ordinances, as follows: During the

performance of the agreement, the Contractor agrees as follows:

a. The Contractor shall not discriminate against any employee, or applicant for employment,
because of race, color, creed, religion, sex, domestic relationship status, parental status,
familial status, sexual orientation, national origin, gender identity, age, disability, or political
affiliation. As used here, the words "shall not discriminate” shall mean and include without
limitation the following:
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Required Submittal (FORM 2)
nir Disclosure Form (P f7

Recruited, whether by advertising or other means; compensated, whether in the form of rates
of pay, or other forms of compensation; selected for training, including apprenticeship;
promoted; upgraded; demoted; downgraded; transferred; laid off; and tcrminated.

The Contractor agrees to and shall post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officers setting forth the
provisions of the EEO clause.

b, The Contractor shall, in all solicitations or advertisements for employees, placed by or on
behalf of the C ontractor, state that all qualified applicants w ill r eceive co nsideration f or
employment without regard to race, color, creed, religion, sex, domestic relationship status,
parental status, familial status, sexual orientation, national origin, gender identity, age,
disability, or political affiliation.

¢. The Contractor shall send to each labor union or representative of workers with which the
Contractor may have a collective bargaining agreement or other contract or understanding a
notice advising the labor union or workers' representative of the Contractor's commitments
under the equal employment opportunity program of the City of Atlanta and under the Code
of Ordinances and shall post copies of the notice in conspicuous places available to
employees and applicants for employment. The Contractor shall register all workers in the
skilled trades who are below the journeyman level with the U.S. Bureau of Apprenticeship
and Training,

d. The Contractor shall furnish all information and reports required by the contract compliance
officer pursuant to the Code of Ordinances, and shall permit access to the books, records, and
accounts of the Contractor during normal business hours by the contract compliance officer
for the purpose of investigation so as to ascertain compliance with the program.

e. The Contractor shall take such action with respect to any subcontractor as the city may direct
as a means of enforcing the provisions of paragraphs (a) through (h} herein, including
penaltiecs and sanctions for noncompliance; provided, however, that in the event the
Contractor becomes involved in or is threatened with litigation as a result of such direction by
the city, the city will enter into such litigation as is necessary to protect the interest of the city
and to effectuate the equal employment opportunity program of the city; and, in the case of
contracts receiving federal assistance, the Contractor or the city may request the United States
to enter into such litigation to protect the interests of the United States.

f.  The Contractor and its subcontractors, if any, shall file compliance reports at reasonable times
and intervals with the city in the form and to the extent prescribed by the contract compliance
officer. Compliance reports filed at such times directed shall contain information as to
employment practices, policies, programs and statistics of the Contractor and its
subcontractors.

TFC — 7252, Construction of Sidewaiks, Driveways, Curbs & Gutters



Requir ittal (FORM 2
r Disclosure F P; f

g.  The Contractor shall i nclude the provisions of paragraphs (a) through (h) of this equal
employment opportunity clause in every subcontract or purchase order so that such
provisions will be binding upon each subcontractor or vendor.

h. A finding, as hereinafter provided, that a refusal by the Contractor or subcontractor to comply
with any portion of this program, as herein provided and described, may subject the offending
party to any or all of the following penalties:

(1) Withholding from the Contractor in violation all future payments under the involved
contract until it is determined that the Contractor or subcontractor is in compliance
with the provisions of the contract;

(2) Refusal of all future bids for any contract with the City of Atlanta or any of its
departments or divisions until such time as the Contractor or subcontractor
demonstrates that there has been established and there shall be carried out all of the
provisions of the program as provided in the Code of Ordinances;

(3) Cancellation of the public contract;

(4) In a case in which there is substantial or material violation of the compliance
procedure herein set forth or as may be provided for by the contract, appropriate
proceedings may be brought to enforce those provisions, including the enjoining,
within applicable law, of Contractors, subcontractors or other organizations,
individuals or groups who prevent or seek to prevent directly or indirectly

compliance with the policy as herein provided.

rohibition on Kickbacl ratuiti - ity. The undersigned acknowledges the following
prohibitions on kickbacks and gratuities:

a. It is unethical for any person to offer, give or agree to give any employee or former employee a
gratuity or an offer of employment in connection with any decision, approval, disapproval,
recommendation, preparation or any part of a program requirement ot a purchase request, influencing
the content of any specification or procurement standard, rendering of advice, investigation, auditing or
in any other advisory capacity in any proceeding or application, request for ruling, determination,
claim or controversy or other particular matter pertaining to any program requirement or a contract or
subcontract or to any solicitation or proposal therefor,

b. It is unethical for any employee or former employee to solicit, demand, accept or agree to accept from
another p ersona gratuity or an offer of employment in connection with a ny decision, a pproval,
disapproval, recommendation, preparation or any part of a program requirement or a purchase request,
influencing the content of any specification or procurement standard, rendering of advice,
investipation, auditing or in any other advisory capacity in any proceeding or application, request for
ruling, determination, claim or controversy or other particular matter pertaining to any program
requirement or a contract or subcontract or to any selicitation or proposal therefor.

c. It is also unethical for any payment, gratuity or offer of employment to be made by or on behalf of a
subcontractor under a contract to the prime Contractor or higher tier subcontractor or any person
associated therewith as an inducement for the award of a subcontract or order.
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Reguir i FORM 2
onkr Disclosure For T7of7

Declaration

Under penalty of perjury, I declare that [ have examined this Disclosure Form and Questionnaire and all
attachments to it, if applicable, and, to the best of my knowledge and belief all statements contained
herein and in any attachments, if applicable, are true, correct and complete.

I certify that this offer is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting an offer for the same supplies, services, construction, or
professional or consultant services, and is in all respects fair and without collusion or fraud. I understand
collusive bidding is a violation of city, state and federal law and can result in fines, prison sentences, and
civil damages awards. | agree to abide by all conditions of this solicitation and offer and certify that [ am
authorized to sign for this Respondent.

Sign here if vou are an individual:

Printed Name:

Signature:

Date:

Subscribed and sworn to or affirmed by {name) this ___ day of 20

Notary Public of {state)

My commission expires:

Sion here if you are an authorized represeniative of a responding entity or partnership:

Printed Name of Entity or Partnership:

Signature of authorized representative;

Fitle:
Date: L 20
Sub scribed and sworn to or affirmed by (name), as the
(title) of {entity or partnership name} this
day of , 20
Notary Public of (state)

My commission expires:

Notary Public of (state)

My commission expires:
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Required Submittal (FORM 3)
Proponent Financial Disclosure (Page 1 of 5)

Instructions: It is necessary for the City to evaluate, verify, and understand the Proponent’s
financial capability and stability to undertake and perform the Services
contemplated in this Solicitation. To accomplish this task, the Proponent must
provide accurate and legible financial disclosures to the City as requested below.

A “Proponent” is an individual, entity or partnership submitting a proposal
or Proposal in response to a Solicitation.

1. If the Proponent is an individual, financial disclosures for that individual
must be provided.

2. If the Proponent is an entity or partnership, financial disclosures for that
entity or partnership must be provided.

3. If the Proponent is a newly formed entity or partnership (formed within
the last three years), financial disclosures for that entity or parinership
must be provided together with full financial disclosure from the entity’s
or partnership’s owners. Financial Disclosure includes a full response to
all questions and requests for documentation listed in this Form.

For example, if the Proponent is a newly formed entity (formed within the last
three years) made up of two separate entities (e.g., a majority interest owner and a
minority interest owner), then financial disclosure is required from the Proponent
entity, and financial disclosure is also required fr om each of the two owners
(majority entity owner and minority entity owner) as well.

The Proponent (and its owners, if applicable) must submit hard copies of all
financial disclosures in response to this Form.
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Required Submittal (FORM 3)
Proponent Financial Disclosure (Page 2 of 5)

P art A - General Information:

N ame of the Proponent:

Name of individual, entity or
partnership completing this Form:

Relationship of individual, entity
or partnership completing this Form
to the Proponent:

Contact information of individual,
entity or partnership completing
this Form:

Address

Phone Number(s)

Email:
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Required Submittal (FORM 3)
Proponent Financial Disclosure (Page 3 of 5)

Part B: Financial Information:

1. The Proponent, and its owners, if applicable, should demonstrate its financial capability
and stability by selecting and providing documentation from one of the following three
groups of requests (see below). Please circle which group, (a), (b), or (¢), is selected and
provide the supporting documentation with the proposal/Proposal.

(a) TFinancial statements for the three (3) most recent consecutive fiscal years, audited
by a Certified Public Accountant (“CPA™), including:

(i) Income Statement;
(i)  Balance Sheet; and
(iii)  Statement of Cash Ilows.

(b) TFinancial statements for the three (3) most recent consecutive fiscal years, either
reviewed or compiled by a Certified Public Accountant (“CPA”), including:

(i) Income Statement;

{ii) Balance Sheet; and

(ii)  Satisfactory proof of Proponent’s ability to obtain a Performance Bond for
the amount described in Appendix B, if applicable.

(¢) Unaudited, self-prepared financial statements for the three (3) most recent
consecutive fiscal years, including:

(i) Income Statement;

(ii)  Balance Sheet;

(iii)  Satisfactory proof of Proponent’s ability to obtain a Performance Bond for
the amount described in Appendix B, if applicable;

(iv)  Two (2) banks or other institutional lenders’ references; and

(v)  Dunn and Bradstreet report for the last two (2) years.
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Required Submittal (FORM 3)
Proponent Financial Disclosure (Page 4 of 5)

Fill in the blanks below to provide a summary ofall of the Proponent’s assets and
liabilities for the three (3) most recent years (calculated from the date of the end of the
fiscal year).

ALL FIGURES BELOW MUST BE REPRESENTED IN U.S. CURRENCY ($).

Standard currency of Proponent's Financial Statements:

The exchange rate used: =US $

Most recent three (3) years

Year: 2011 Year: 2012 Year: 2013

(Thousands) (Thousands) (Thousands)
Current Assets N SR $e S
Current Liabilities N JORURUPR S SR SR
Property & Equip. N O N S Berirerrrrereeens
Working Capital N JUROUIURUO B SO
Sales/ Revenue N SR S, $ s
Total Assets $rrereirn, B S
Total Liabilities $ererinn, NSRS S
Interest Charges N S N JOTTOS SR
Net Income SO B, SRR
Net-Worth N ST B h S

Do you plan to use or require an open line of credit for the project? Yes or No.

If yes, the Proponent must provide the source of the line of credit on bank letterhead for
the bank providing the line of credit. The bank contact information must include: contact
name, title, address, telephone, fax and e-mail address.
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Required Submittal (FORM 3)
Proponent Financial Disclosure (Page 5 of 5)

Declaration

Under penalty of perjury, I declare that I have examined this Affidavit Disclosure form and
all attachments to it, if applicable, and, to the best of my knowledge and belief, and all
statements contained in it and all attachments, if applicable, are true, correct and complete.

Whether you are an individual executing this form or you are an authorized representative of
an entity executing this form, the person signing below must sign or affirm in the presence of
a Notary Public. The Notary Public’s signature and seal must be provided, together with the
date of the notarial act,

Sion here i vou are an individual,

Printed Name:

Signature:

Date: , 20

Subscribed and sworn to or affirmed by (name) this day of
, 20

Notary Public of (state)
My commission expires:

Sien h ere if you are an authorized representative of a responding enfity:

Printed Name of Entity:
Signature of authorized representative:
Title:
Date: , 20
Subscribed and sworn to or affirmed by (name), as the
(title) of {entity name) this
day of , 20
Notary Public of (state)

My commission expires:

[FC — 7252, Construction of Sidewalks, Driveways, Curbs & Gutters



Required Submittal (FORM 4)
; Certification of Bonding Ability Instructions:

Offerors MUST submit a completed copy of this form executed by their surety. Failure to
submit completed form from will result in the Offeror being deemed non-responsive.

1, ' [insert an

individual’s name), on behalf of

[insert surety company full name], a [insert type of entity

LLC, LLP, corporation, etc.J(*“Surety”), hereby represent and certify each of the following to the

City of Atlanta, a municipal corporation of the State of Georgia (“City”) on this day of
, 20 [insert date]:

{a) Surety is licensed by the Insurance and Safety Fire Commissioner of the State of Georgia to
transact surety business in the State of Georgia;

(b} Surety has reviewed the Agreement attached to the solicitation for Project Number FC-__
(“Project™ and its corresponding Appendix for Insurance

Requirements;

(c) Surety certifies that if, as of the date written above, (“Offeror™)
was selected as the successful Offeror for the Project, Surety would provide bonding to Offeror

for this Project in accordance with the corresponding Appendix for Insurance Requirements;
and

{d) Suretv oply: The Surety states that Offeror’s uncommitted bonding capacity (not taking into
account this Project) is approximately $ (U.8.).
Surety’s statement set forth in this Section (d) does not represent a limitation of the bonding
capacity of Offeror or that Offeror will have the bonding capacity noted above at the time of
contract execution for this Project.

PLEASE NOTE: If this Form 4.2 is executed by an Attorney-in-Fact, then Surety must atiach a
copy of a duly executed Power-of-Attorney evidencing such authorify in addition to correctly
completing this Form 4.2. If Offeror is unable to provide City with bonds that comply with the
terms of the corresponding Appendix for Insurance Requirements within ten (16) days of receiving
notice of intent to award the Project from the City, the City may, ir its sole discretion, retain
Offeror’s security submitted with its offer and/or disqualify Offeror from further consideration for
the award of the Agreement.

By executing this certification, Surety represents that all of the information provided by Surety
herein is true and correct as of the date set forth above.

Surety: |insert company name on line provided below]

By:

Corporate Secretary/Assistant Secretary
Print Name: (Seal)
Title:

FC — 7252, Construction of Sidewalks, Driveways, Curbs & Gutters



Reguired Submittal (FORM 3)

Acknowledgment of Addenda

Proponents should sign below and return this form with their Proposal(s) to the
Department of Procurement, 55 Trinity Avenue, City Hall South, Suite 1900, Atlanta, Georgia
30303, as acknowledgment of receipt of certain Addenda.

This is to acknowledge receipt of the following Addenda for FC- ;

L ,
2. ;
3. ;and
4,
Dated the day of ,20
Corporate Proponent: Non-Corporate Proponent:
[Insert Corporate Name] [Insert Proponent Name]
By: By:
P rint Name: Print Name:
Titl e: Title:
Corporate Secretary/Assistant Notary Public (Seal)
Secretary (Seal) My Commission Expires:

FC — 7252, Construction of Sidewalks, Driveways, Curbs & Gutters
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Reguired Submittal (FORM 7)

Reference List

Each Proponent must provide a list of at least three (3) references using the below-
referenced format. The City is interested in reviewing references that arc able to attest to a
Proponent’s performance ability and credibility in a particular industry or trade.

Reference: Name
Address
City, State, Zip
Phone
Fax
Project Title:
Contact Person:
Direct Telephone:
Email Address:
Date(s) of Project:

Description of Services:
Total Amount of Contract Including Change Orders:
Proponent’s Role and Responsibilities:

Current Completion Status:

( Use the Same Format to Provide the Additional References)

FC — 7252, Construction of Sidewalks, Driveways, Curbs & Gutters



Required Submittal “Unless a Proponent Elects {o Submit an Alternative Form of Payment”
{(FORM 8)

Proposal Bond (Page 1 of 2)
ENOW ALLMEN BY THESE PRESENTS, THAT WE

h ereinafter called the PRINCIPAL, and

h ereinafler called the SURETY, a corporation chartered and existing under the laws of the State

of , and duly authorized to transact Surety business in the
State of Georgia, are held and firmly bound unto the City of Atlanta, Georgia, in the penal
sum of either: [i] Dollars
and Cents ($ ); or [ii] 5% of PRINCIPAL’S Proposal
amount for PROJECT NUMBER FC- , good and
lawful money of the U nited States of America, to be paid upon demand of the City of
Atlanta, Georgia, to which payment well and truly to be made we bind ourselves, our heirs,
executors, administrators and assigns, jointly and severally and firmly by these presents.

W HEREAS the PRINCIPAL has submitted to the City of Atlanta, Georgia, for PROJECT
NUMBER FC- ; , a Proposal;

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law, in lieu of a
certified Proponent’s check otherwise required to accompany this Proposal;

NOW THEREFORE: The conditions of this obligation are such that if the Proposal be accepted,
the PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the
CITY of the award of the Contract execute a Contract in accordance with the Proposal and upon
the terms, conditions and prices set forth therein, in the form and manner required by the City of
Atlanta, Georgia, and execute sufficient and satisfactory Performance and Payment Bonds
payable to the City of Atlanta, Georgia, each in the amount of one hundred percent (100%) of
the total Contract price in form and with security satisfactory to said City of Atlanta, Georgia,
then this obligation to be void; otherwise, to be and remain in full force and virtue in law; and the
SURETY shall upon failure of the PRINCIPAL to comply with any or all of the foregoing
requirements within the time specified above immediately pay to the City of Atlanta, Georgia,
upon demand the amount hereof in good and lawful money of the United States of America, not
as a penalty but as liquidated damages.

In the event suit is brought upon this Bond by the CITY and judgment is recovered, the

SURETY shall pay all costs incurred by the CITY in such suit, including attorney’s fees to be
fixed by the Court.

FC - 7252, Construction of Sidewalks, Driveways, Curbs & Gutters



Required Submittal “Unless a Proponent Elects to Submit an Alternative I'orm of Payment”

(FORM 8)
Propesal Bond (Page 2 of 2)

En closed is a Proposal Bond in the approved form, in the amount of either:

[1] Dollars and Cents
($ ), being in the amount of 5% of the CONTRACT Sum; or
[ii] 5% of PRINCIPAL’S Proposal amount for PROJECT NUMBER FC- ;

. The money payable on this bond shall be paid to the City
of Atlanta, Georgia, for the failure of the Proponent to execute a CONTRACT within ten (10)
days after receipt of the Contract form and atthe same time furnish a Payment B ond and
Performance Bond.

IN TESTIMONY THEREOQF, the PRINCIPAL and SURETY have caused these presents to be
duly signed and sealed this day of 20

Corporate Proponent:
[Insert Corporate Name]

By:
Name:
Title:

Co rporate Secretary/Assistant
Secretary (Seal)

Non-Corporate Proponent:
[Insert Proponent Name]

By:
Name:
Title:

No tary Public (Seal)

My Commission Expires:

Surety:
Name:

By:
Name:
Title;
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Required Submittal (FORM 9)

Reguired Submittal Checklist

The following submiftals shall be completed and submitted with each Propesal see table below “Required Proposal
Submittal Check Sheet.” Please verify that these submittals are in the envelope before it is sealed. Disclaimer: It is each
Proponents sole responsibility to ensure that their proposal to the City is inclusive of all required submittal documents
outlined on the below-referenced checklist; as well as within other parts of the selicitation document.

Submit one (1} Original Proposal, signed and dated, and five (5} complete copies of the Original Proposal including all
required attachments,

In addition to the hard copy submissiens, each Proponent shall submit two (2) digital versions of its Proposal Submission
in Adobe Portable Document Format (“PDFE”) on compacet disk (CDs). CD One (1) version should be a duplicate of the
hard copy of the Proposal with ne deviations in order or layout of the hard copy proposal. CD Two (2) version shouid be
a redacted version of the hard copy Proposal Submission. Please refer to the Georgia Open Records Acts (0.C.G.A. § 50-
18-72) for information not subject to public disclosure.

The City assumes no liability for differences in information contained in the Propenent’s printed Proposal Submission
and that contained on the CDs. In the event of a discrepancy, the City will rely upon the information contained in the
Proponent’s printed material (Hard Copy). Each CD should be labeled with the Project Number, Project Name, and the
CD Number.

FC — 7252, Construction of Sidewalks, Driveways, Curbs & Gutters



SERVICES AGREEMENT



RBC DRAFT [7/1/2014]

MASTER SERVICES AGREEMENT; CONTRACT NO. FC- 7252

This Services Agreement (“Agreement”) is entered into and effective as of
(the “Effective Date”) between the City of Atlanta (“the City”) and the service provider (*“ the
Service Provider™) set forth below.

Contract Name: Annual Contract for | Contract No. FC-7252
Sidewalks, Driveways, Curbs & Gutters

‘Service Provide

Name:

Department of Public Works

Address: : Address: -
5 Trinity Ave Room, 5900
anta, GA 30303_2:_

Phone: 404-330-6712

Fax: 404-658-7491

.. Aut or dRepresentative Rodney Givens

Authorized Representative:

1. Background.

1.1 The City desires to obtam from the Service Prov ersthe services (“Services™)
described generally on Exhibit A attached and further: described on task orders (individually, a
“Task Order” and, collectlvely, the “Task Orders”) ‘that may be executed and attached
collectlvely as Exhlblt A2=ffom tlme to tlme "The Serv1ce Provider shall not provide any

Order.

1.3 Task Orders under this Agreement may be issued by the City without further
legislative approval under Code Section 2- 1111, if the legislation authorizing this Agreement
provides for such issuance. In such circumstances, the Task Order may be executed by the
City’s Chief Procurement Officer, head of the affected Using Agency or other appropriate
designee on behalf of the City. The City, at its sole discretion, may unilaterally issue Task
Orders for services for which charges are established in this Agreement. The Service Provider
shall promptly proceed with the services set forth in any such Task Order. If the City sohcits a
proposal from the Service Provider for a Task Order, the Service Provider shall submit its
proposal with a Task Order containing all the necessary terms and executed by Service Provider.
Task Orders may be issued or executed during the Term of this Agreement that contain a Service




performance period that extends beyond the Term. No Task Order may be issued or executed
under this Agreement subsequent to the expiration or termination of the Term.

1.4 The City makes no representations or warranties about the quantity of Services
that will be requested or Charges that will be paid under this Agreement. Any quantity of
Services or amount of Charges set forth in this Agreement are estimates only.

2. Term.

2.1 Initial Term. The initial term of this Agreement will be 2 years. This Agreement
shall commence on the Effective Date and end on | |. The initial term of the
Agreement and any renewal term(s) are collectively referred to as the “Term”

22 Renewal Terms The City shall have the right m its sole discretion to renew this
Agreement for three [ 3_] additional one-year terms according to the followmg procedure

2.2.1 Ifthe City desires to exercise option to renew, it W1H subrmt legislation
authorizing such renewal for consideration by City Coungil and'the Mayor prior to the expiration
ate of such renewal ‘will be the day

immediately following the expiration day of the prior Ternn;,=—

222 If such legislation is enacted, within 5 “days of such enactment, the City
will notify the Service Provider of such renewal, at which time ce Provider shall be bound
to provide Services during such renewal Term, without the needfor the Parties to execute any
further documents evidencing such renewal, it being acknowledged by Service Provider that its
initial execution of thisAgreement is deemed’its agreement to continue to provide Services
during any renewal Term =

3. Interpretation

Agreement shall have the meanings ascribed to
n Exhibit B attached hereto.

3 2 If there is a ¢cor
given in the. followmg order

Agr._ee__rnent i

Exhibit.A - General Scope of Services
Exhibit A.1 - Compensation

Exhibit'A.2 - Task Orders

Exhibit B - Definitions

Exhibit D - City Security Policies

Exhibit E - Dispute Resolution Procedures

AUl

" For purposes of this provision, authorized changes to an item in the order of precedence
pursuant to a Change Document take precedence over the particular item changed.

2
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8. Appendix A - Office of Contract Compliance Requirements
9. Appendix B - Insurance and Bonding Requirements
10.  Additional Contract Documents

4. Authorization. If applicable, this Agreement is authorized by legislation adopted by the
City which 1s attached as Exhibit C.

5. Services.

5.1 Description of Services. The Service Provider agreesifo provide to the City the
Services per this Agreement and each Task Order. Each Task Ordér will include the following:
(a) a reference to this Agreement; (b) the Task Order Commencemen Date and, if apphcable the
period of time during which the Services will be provided; (e).a -
provided; (d) the amounts payable and payment schedule for the Servicésian
provisions applicable to the Services. No Task Order will become effecti
executed by an authorized representative of the Service Provider and the C1ty
performed are not specifically included in a Task Order, but are reasonab
accomplish the purpose of the Task Order, they will be dcemed to be implied in ¢
Services for that Task Order,

= ecessary to
scope of the

52  Resources. Unless otheiwise expressly pﬁ_)'y_ided in this Agreement, all
equipment, software, Facilities and S ; 1der Personnel . required for the proper

Agreement or any~ Order issued under this Agreement include, but are not limited to:

Change Documents to the Agreement involving an increase to the
Annual Maximum Payment Amount executed between the City and Service
Provider which may or may not require legislative approval under Code Section
2-1292;

? Change Documents may assume numerous multiple forms and titles depending on the nature of
the change involved (e.g. Change Order, Unilateral Change Order, Amendment, Contract
Modification, Renewal, etc.).

US2000 10654946 3



(b) Change Documents to the Agreement or any Task Order issued
under the Agreement involving no increase to the Annual Maximum Payment
Amount, changes in the value of the Charges or changes in the terms or amounts
of compensation under the Maximum Payment Amount or any Task Order
Maximum Payment Amount executed between City and Service Provider
pursuant to Code Section 2-1292(d); and

(c) Unilateral Change Documents to the Agreement or any Task Order
issued under the Agreement issued by the City pursuant to Code Section 2-
1292(d) involving no increase to the Annual Maximum Payment Amount,
changes in the value of the Charges or changes in the terms of amounts of
compensation under the Maximum Payment Amount or any Task Order
Maximum Payment Amount.

Change Documents that do not involve an increase in: Annual Maxirﬂﬁm Payment Amount
will be executed pursuant to Code Section 2-1292(d)ceither bilaterally or unilaterally by the City.

rvices or other aspects of this
¥ describing the requested change

5.3.3 The City may propose a chan;
Agreement by delivering written notice to Service
(*Change Request™). Within ten (10) days of receipt of ley hange Request, Service Provider
shall evaluate it and submit a written response (“Propose ange Document™). A Change
Request which involves the reduction of Serv1ces shall be effective-upon written notice to the
Service Provider, SR

5.3.4 The Service Provider rﬁay,,iévi;[hoot fec'eii}'ing any Change Request, on ifs
e Document describing its own proposed requested change to the

regardmg a Proposed Change Documeﬁt and Service Provider shall respond to such comments,
if any. A Proposed Change Document from Serv1ce Provider will become effective only when

5.3.6 -;_-The Clty may propose any changes to the Agreement, including, but not
limited to, changes that it contends do not involve an increase to the Annual Maximum Payment
Amount, and Service Provider shall, in good faith, evaluate such proposed Change Request. If
City and Service Provider are able to reach agreement on such Change Request, each will
execute a Change Document concerning such Change Request pursuant to Code Section 2-
1292(d). Nothing in this Agreement shall, in the event of disagreement between City and
Service Provider concerning a proposed Change Request, or otherwise, prohibit City from
issuing a Unilateral Change Document to Service Provider, pursuant to Code Section 2-1292(d),
and City and Service Provider agree to resolve their dispute pursuant to the Dispute Resolution

US2000 106549453



Procedures set forth in Exhibit E. During the pendency of such dispute, Service Provider shall
continue to perform the Services, as changed by such Unilateral Change Document.

5.4 Suspension of Services. The City may, by written notice to Service Provider,
suspend at any time the performance of any or all of the Services to be performed under this
Agreement. Upon receipt of a suspension notice, Service Provider must, unless the notice
requires otherwise, (a) immediately discontinue suspended Services on the date and to the extent
specified in the notice; (b) place no further orders or subcontracts for materials, services or
facilities with respect to suspended Services, other than to the extent required in the notice; and
(c) take any other reasonable steps to minimize costs associated with the suspension,

6. Service Provider’s Obligations.

6.1  Service Provider Personnel. Service Provider shall be rééijdnsible, at its own cost,
for all recruiting, hiring, training, educating and orieniing of-all Service Provider Personnel, all
of whom shall be fully qualified and shall be authg ‘zed under Applicable Law to perform the

Services.

6.2 Service Provider Authorized Represent.
Service Provider Authorized Representative named on p:
Provider Authorized Representative™) and, such Person shall
employee within Service Provider’s organization, with the inf lon; authority and resources
available to properly coordinate Service Provider:s s ‘tesponsibilitigs under this Agreement; (b)
serve as primary interface and the single-point of communication for the provision of Services by
Service Provider; (c¢) ha o-day respon31b111ty and auﬂlonty o address issues relating to
the Services; and (d) d equate time ‘and efforts to managing and coordinating the
Services.

he Service Provider designates the
1 of this Agreement (“Service
=(a) be a project executive and

Sened to City Contract. Within a reasonable period, but
. after -Service Provider’s receipt of notice from City that the

Provider Personnel th has engaged in willful misconduct or has committed a material breach of
this Agreement immediately after Service Provider becomes aware of such misconduct or
breach.

6.5  Subcontracting. Unless specifically authorized in this Agreement or an applicable
Task Order, Service Provider will not enter into any agreement with nor delegate any Services to
any Third Party without the prior written approval of the City, which City may withhold in its
sole discretion. If Service Provider subcontracts any of the Services, Service Provider shall: (i)

5
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be responsible for the performance of Services by the subcontractors; (ii) remain City’s sole
point of contact for the Services; and (iii) be responsible for the payment of any subcontractors.

6.6 Kev Service Provider Personnel and Kev Subcontractors.

6.6.1 The following Persons are identified by Service Provider as Key Service
Provider Personnel under this Agreement:

(a) ;
(b) ; and
() .

6.6.2 The following Persons are 1dent1ﬁed by Ser
Subcontractors under this Agreement:

Provider as Key

(@) ;
(b) ; and
© .

6.6.3 Service Provider shall
Provider Key Personnel or Key Subcontract r,
resignation, involuntary termination for cau
disability or death, durmg the term of this Agr

reassigh or replace any Service
result of retirement, voluntary

sfer,

6.7
spec1ﬁcally dlsclosmg any - and allb potentlal or actizal conﬂw’ts of interests, which arise or may
arise during the ion of 1ts Work in the’ fulﬁllment of the reqmrements of the Agreement

ivities. Neither Service Provider nor any Service Provider
mimercial activity, issue concessions, or permits of any kind to
activities on City property.

7. City’s Authb d-Representative.

7.1 City designates the City Authorized Representative named on page 1 of this
Agreement (the “City Authorized Representative™) who shall: (a) serve as primary interface and
the single-point of communication for the provision of Services; (b) have day-to-day
responsibility to address issues relating to this Agreement; and (c) to the extent provided under
the Code, have the authority fo execute any additional documents or changes on behalf of City.

7.2  City’s Right to Review and Reject. Any Service or other document or item to be
submitted or prepared by Service Provider hereunder shall be subject to the review of the City

6
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Authorized Representative. The City Authorized Representative may disapprove, if in the City
Authorized Representative’s sole opinion the Service, document or item is not in accordance
with the requirements of this Agreement or sound professional service principles, or is
impractical, uneconomical or unsuited in any way for the purposes for which the Service,
document or item is intended. If any of the said items or any portion thereof are so disapproved,
Service Provider shall revise the items until they meet the approval of the City Authorized
Representative. However, Service Provider shall not be compensated under any provision of this
Agreement for repeated performance of such disapproved items,

8. Pavment Procedures.

8.1 General. City will not be obligated to pay Service Provider any amount in
addition to the Charges set forth in an applicable Task Order for Service Provider’s provision of
the Services. Service Provider Personnel hourly rates, re1mbursable -expenses and other

compensable items under this Agreement and issued Task Orders are set forth on Exhibit A.1
Compensation. :

it to City i invoices for payment
ach invoice shall be in such detail
nt not set forth in a Task Order,

8.2  Invoices. Service Provider shall prep
of all Charges in accordance with the applicable Task
and in such format as City may reasonably require. To th
Service Provider shall invoice City monthly for Services rende

8.3 Taxes. The Charges are mcluswe of all taxes, levies, duties and assessments
(“Taxes™) of every nature due in connection with Serv1ce Provider’s performance of the
Services. Service Provider-is responsible for ‘payment of such Taxes to. the appropriate
governmental authority.: ice Provider is refunded any Tax payments made relating to the
Services, Service Provider shall temit the amount of such refund to City within forty-five (45)
days of receipt of the refi o

t"be obligated to pay any amount in excess of
unt for all Services under all Task Orders, nor shall City be
f a.Task Order Maximum Payment Amount.

84  Maximum ]
the Annual Maximim Paymen
obhgated to pay any amount in excx

8 5. Payment. Clty shall endeavor to pay all undisputed Charges within thirty (30)
days of the date of the receipt by City of a properly rendered and delivered invoice.
Notwithstanding: the forgoing, unless otherwise provided in the Task Order, all undisputed
Charges on an invoice properly rendered and delivered shall be payable within forty-five (45)
days of the date of recelpt by City.

8.6 D1sputed Charges. If City in good faith disputes any portion of an invoice, City
may withhold such disputed amount and notify Service Provider in writing of the basis for any
dispute within thirty (30) days of the later of: (a) receipt of the invoice; or (b) discovery of the
basis for any such dispute. City and Service Provider agree to use all reasonable commercial
efforts to resolve any disputed amount in any invoice within thirty (30) days of the date City
notifies Service Provider of the disputed amount.

8.7  No Acceptance of Nonconforming Work. No payment of any invoice or any
partial or entire use of the Services by City constitutes acceptance of any Services.
7
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8.8 Payment of Other Persons. Prior to the issuance of final payment from City,
Service Provider shall certify to City in writing, in a form satisfactory to City, that all
subcontractors, materialmen, suppliers and similar firms or persons engaged by Service Provider
in connection with this Agreement have been paid in full or will be paid in full utilizing the
monies constituting final payment to Service Provider.

9. Service Provider Representations and Warranties. As of the Effective Date and
continuing throughout the Term and any subsequent Task Order performance period, Service
Provider warrants to City that:

9.1 Authority. Service Provider 1s duly mcorporated or formed, validly existing and
is in good standing under the laws of the state in which it is 1ncorporated or formed, and is in
good standing in each other jurisdiction where the failure to be in good standing would have a
material adverse affect on its business or its ability t¢ :‘perform its obligations under this
Agreement. Service Provider has all necessary power and atithority to enter into and perform its
obligations under this Agreement, and the executign and delivery of this Agreement and the
consummation of the transactions contemplated by=] Agreement have been duly authorized by
all necessary actions on its part. This Agreement constitutes a€gal, valid and binding obligation
of Service Provider, enforceable against it in accordanceswith its terms. No action, suit or
proceeding in which Service Provider is a party that may in or question this Agreement or
the provision of Services by Service Provxder 18 pendmg or th 1ed.

9.2  Standards. The Serv1ces wﬂl 'be ‘performed in-a workmanlike manner in
accordance with the standards imposed by Apphcable Law and the practices and standards used
in well managed operatlons performmg services sumla:r to the Services.

9.3 Conformi g The developrnent creatlon dehvery, provision, implementation,
testing, maintenance and support_of all Services shall conform in all material respects to the
description of such Serv1ces in the Contract Documents including the relevant Task Order.

Tials and Eqmpment. Any equipment or materials provided by Service
ear title, not subject to any lien or encumbrance, of the most suitable
s for their intended uses, shall be free of any defect in design or
erchantable quality and fit for the purposes for which they are

ervice Provider and its subcontractors will perform the Services in
compliance with all Applicable Laws

10.2  City’s Socio-Economic Programs. Service Provider shall comply with Appendix
A and any applicable City socio-economic programs, including, but not limited to, City’s EBO
and EEO Programs, and requirements set forth in the Code in the performance of the Services.

10.3  Consents. Licenses and Permits. Service Provider will be responsible for, and the
Charges shall include the cost of, obtaining, maintaining and complying with, and paying all fees

US2008 106545463



and taxes associated with, all applicable licenses, authorizations, consents, approvals and permits
required of Service Provider in performing Services and complying with this Agreement.

11. Confidential Information.

11.1  General. Each Party agrees to preserve as strictly confidential all Confidential
Information of the other Party for two (2) years following the expiration or termination of this
Agreement; provided, however, that each Party’s obligations for the other Party’s Confidential
Information that constitutes trade secrets pursuant to Applicable Laws will continue for so long
as such Confidential Information continues to constitute a trade sectet-under Applicable Law.
Any Confidential Information that may be deemed Sensitive-Security Information by the
Department of Homeland Security or any other similar Coni al Information related to
security will be considered trade secrets. Upon request by City, Provider will refurn any
trade secrets to City. Each Party agrees to hold the Confidential Information of the other in trust
and confidence and will not disclose it to any Person, oruse it (directly or ) rectiy) for its own
benefit or the benefit of any other Person other tha_n in the performance of its i
this Agreement. , :

11.2  Disclosure of Confidential Informatlon or: Informaﬂon Other Partv Deems to be
Confidential Information. Each Party ng be entltied to dlSClOSS any Conﬁden’ual Informatlon if

. Prior to making such a disclosure, to the
all provid@’-the other with thirty six (36)

of the communication': compell'ing disclosure th the name, address, phone number and
facsimile number of the- Person requesting disclosure? Should the non-disclosing Party contest
the disclosure, it must a) seek a protective order preventing such disclosure; or b) intervene in
such actio : d1sclosure as “appropriate.  This Section shall be applicable to

. deems: to be Conﬁden’aal Information but the other Party does not.

rwise expressly provided in this Agreement, all reports,
s, computer programs, technical reports, operating manuals and
cuments, all deliverables, and other work product prepared or authored
by Provider or any of contractors exclusively for the City under this Agreement, and all
intellectual property rights associated with the foregoing items (collectively, the “Work
Product”) shall be and remain the sole and exclusive property of the City. Any of Provider’s or
its contractors’ works of authorship comprised within the Work Product (whether created alone
or in concert with City or Third Party) shall be deemed to be “works made for hire” and made in
the course of services rendered and, whether pursuant to the provisions of Section 101 of the
U.S. Copyright Act or other Applicable Law, such Work Product shall belong exclusively to
City. Provider and its contractors grant the City a non-exclusive, perpetual, worldwide, fully
paid up, royalty-free license to all Work Product not exclusively developed for City under this
Agreement.

gimilar work or ot
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12.2  If any of the Work Product is determined not to be a work made for hire, Service
Provider assigns to City, worldwide and in perpetuity, all rights, including proprietary rights,
copyrights, and related rights, and all extensions and renewals of those rights, in the Work
Product. If Service Provider has any rights to the Work Product that cannot be assigned to City,
Service Provider unconditionally and irrevocably waives the enforcement of such rights and
irrevocably grants to City during the term of such rights an exclusive, irrevocable, perpetual,
transferable, worldwide, fully paid and royalty-free license, with rights to sublicense through
multiple levels of sublicensees, to reproduce, make, have made, create derivate works of,
distribute, publicly perform and publicly display by all means, now known or later developed,
such rights. :

12.3  City shall have the sole and exclusive right to apply for, obtain, register, hold and
renew, in its own name or for its own benefit, all patents, copyrights, applications and
registrations, renewals and continuations and all other appropriate protection.

124 To the extent exclusive title or complete and exclusive ownershlp rights in any

12.5 Without any additional cost to City, Service
give Clty all reasonable assistance and execute ali doeuments

3.1

L 13.1.1 Service Provi Wﬂl provide to City, and any Person designated by City,
access to'*Servme Provider Pérsonnel. and to Service Provider owned Facilities for the purpose of
performing audits and 1nspect10ns of Service Provider, Service Provider Personnel and/or any of
the relevant information relatlng to the Services and this Agreement. Such audits, inspections
and access may be ‘conducted to: (a) verify the accuracy of Charges and invoices; (b) examine
Service Provider’s performance of the Services; (¢) monitor compliance with the terms of
this Agreement; and (d) any other matters reasonably requested by City. Service Provider shall
provide full cooperation to City and its designated Persons in connection with audit functions
and examinations by regulatory authorities.

13.1.2 All audits and inspections will be conducted during normal business hours
(except with respect to Services that are performed during off-hours).

13.1.3 Service Provider shall promptly respond to and reciify the deficiencies
identified in and implement changes suggested by any audit or inspection report.

10
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13.1.4 If any audit or inspection of Charges or Services reveals that City has
overpaid any amounts to Service Provider, Service Provider shall promptly refund such
overpayment and Service Provider shall also pay to City interest on the overpayment amount at
the rate of one-half percent (0.5%) per month (or such maximum rate permissible by Applicable
Law, if lower) from the date the overpayment was made unfil the date the overpayment is
refunded to City by Service Provider.

13.2  Records Retention. Until the later of: (a) six (6} years after expiration or
termination of this Agreement; (b) the date that all pending matters relating to this Agreement
(e.g., disputes) are closed or resolved by the Parties; or (c) the date such retention is no longer
required to meet City’s records retention policy or any record réfention policy imposed by
Applicable Law, if more stringent than City’s policy, Service Provider will maintain and provide
access upon request to the records, data, documents and other information required to fully and

completely enable City to enforee its audit rights under this:Agreement. -

14. Indemnification by Service Provider.

14.1  General Indemnity. Service Provider's iall indemnify and hold Crty, its agencies

(a)  Service Provide
non—performance or breach of hi

relatlonshrp with Serv1ce Provider i such subcontractor {or claiming that this
1ent creates an mherent statutory or implied employment relatmnshlp with
ising in‘any other manner out of this Agreement or the provision of
ich Service Provider Personnel or subcontractor);

ny actual, alleged, threatened or potential violation of any
by Service Provider or Service Provider Personnel, to the extent

death of or injury to any individual caused, in whole or in part, by
the tortlous conduct of Service Provider or any Person acting for, in the name of,
at the direction or supervision of or on behalf of Service Provider; and

(e} damage to, or loss or destruction of, any real or tangible personal
property caused, in whole or in part, by the tortious conduct of Service Provider
or any Person acting for, in the name of, at the direction or supervision of or on
behalf of Service Provider.

11
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14.2  Intellectual Property Indemnification by Service Provider. Service Provider shall
indemnify and hold City Indemnitees, harmless from and against any losses, liabilities, damages,
demands and claims, and all related costs (including reasonable legal fees and costs of
investigation, litigation, settlement, judgment, interest and penalties)} arising from claims or
actions based upon any of the materials and methodologies used by Service Provider (or any
Service Provider agent, confractor, subcontractor or representative), or City’s use thereof (or
access or other rights thereto} in connection with the Services infringes or misappropriates the
Intellectual Property Rights of a Third Party. If any materials or methodologies provided by
Service Provider hereunder is held to constitute, or in Service Provider’s reasonable judgment is

using such materials or methodologies; (B) replace such materi
infringing equivalent, provided that such replacement does ot result in
functionality, performance or quality of the Ser¥ices; (C) modify
methodologies, or have such materials or methodoidéies modified, to make thefR:non-infringing,
provided that such modification does not result in a degradation of the function erformance
or quality of the materials or methodologies; or (D) create a feasﬂﬁe workaround-that would not
have any adverse impact on City. T

degradation of the
h materials or

15. Limitation of Liability.

15.1  General. THE MAXIMUM REGATE LIABILITY OF CITY
HEREUNDER IS LIMITED TO THE TOTAL -CHARGES ACTUALLY PAID
DURING THE CURRENT.YEAR UND GREEMENT. EXCEPT FOR
PROVIDER’S INDEMNITY OBLIGATIONS "SET FORTH IN THE SECTION ENTITLED
“INDEMNIFICATION. BY SERVICE PROVIDER” AND WILLFUL MISCONDUCT OR
GROSS NEGLIGENCE BY PROVIDER, NEITHERFPARTY SHALL BE LIABLE FOR ANY

INDIRECT, CONSEQUENTIAL OR: PUNITIVE DAMAGES (OR ANY COMPARABLE
CATEGORY*OR ORM OF SUCH DAMAGES, HOWSOEVER CHARACTERIZED IN ANY

15.2 Ixceptions to Limitations. The limitations set forth in the tmmediate subsection

shall not apply to: (a) personal injury, wrongful death or tangible property damage; or (b) any
claim involving a violation of any Applicable Law concerning homeland security, terrorist
activity or security sensitive information, regardless of the manner in which such damages are
characterized.

16.  Insurance and Bending Requirements. Service Provider shall comply with the
insurance and bonding requirements set forth on Appendix B.

12
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17.  Force Majeure. Neither Party will be liable for default or delay in the performance of its
obligations under this Agreement to the extent such default or delay is caused by a Force
Majeure Event. Upon the occurrence of a Force Majeure Event, the non-performing Party will
be excused from performance or observance of affected obligations for as long as: (a) the Force
Majeure Event continues; and (b) the Party continues to attempt to recommence performance or
observance to the extent commercially reasonable without delay. If any Force Majeure Event
continues for thirty (30) consecutive days, City may, at its option during such continuation,
terminate this Agreement, in whole or in part, without penalty or further obligation or liability of

City.

18. Termination.

18.1 Termination by City for Cause. City may at its' optlon by glvmg written notice to
Service Provider, terminate this Agreement or any Task Order

(a)
Provider that is not cured by Service Proyvi
City provides written notice of such breach

iately for engagmg in behavmr that 1s dishonest, fraudulent
interest with. Service Provider’s obligations under this
any City Ethlcs Ordinances.

18.2: Re—procuremen sts.  In addition to all other rights and remedies City may
have, if:-‘this Agreement is termimated by City pursuant to the above subsection entitled
“Terminatmn by City for Cause”, vice Provider will be liable for all costs in excess of the
Charges “for. all terminated ~Service§ reasonably and necessarily incurred by City in the
completion’ of the Services, 1ncludmg the cost of admimstration of any agreement awarded to
other Persons for completlon' If City improperly terminates this Agreement for cause, the
termination for cause will be considered a termination for convenience in accordance with the
provisions of the Sectlon ntitled “Termination by City for Convenience”.

18.3 Termm’at}on by City for Insolvency. City may terminate this Agreement
immediately by delivering written notice of such termination to Service Provider if Service
Provider: (a) becomes insolvent, as that term may be defined under Applicable Law, or is unable
to meet its debts as they mature; (b) files a voluntary petition in bankruptcy or seeks
reorganization or to effect a plan or other arrangement with creditors; (¢) is adjudicated bankrupt
or makes an assignment for the benefit of its creditors generally; (d) fails to deny or contest the
material allegations of an involuntary petition filed against it pursuant to any Applicable Law
relating to bankruptcy, arrangement or reorganization, which is not dismissed within sixty (60)

13
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days; or (e) applies for or consents to the appointment of any receiver for all or any portion of its
property.

18.4 Termination by City for Convenience. At any time during the Term of this
Agreement or any issued Task Order, City may terminate this Agreement or the Task Order for
convenience upon fourteen (14) days written notice of such termination. Upon a termination for
convenience, Service Provider waives any claims for damages, including loss of anticipated
profits. As Service Provider’s sole remedy and City’s sole lability, City will pay Charges for the
Services propetly performed prior to the notice of termination, plus all reasonable costs for
Services performed after the termination, as specified in such notice, and reasonable
administrative costs of settling and paying claims arising out of the termination of Services under
purchase orders or subcontracts except to the extent any products under such purchase orders or
subcontracts can be used by Service Provider in its business within the thirty (30) days following
termination. If requested, Service Provider shall substantlate such costs W1th proof satisfactory
to City. o '

18.5 Termination for Lack of Appropnatlons If, during any year of thls ‘Agreement,
legislation establishing an Annual Maximum Payment Amount for the following year is not
enacted, this Agreement will terminate in its entirety on the last day of the Term for which an
Annual Maximum Payment Amount has been legislatively authorized; provided, however, that
Task Orders funded out of a previousl rglslatwely authonzed Annual Maximum Payment
Amount may continue beyond such termination:d; S

rovided herein, termination of this
ason, shallFnot affect: (a) any liabilities or
rminationt” or out of the events causing such
ay be entitled under this Agreement, at law
“Service Provider shall immediately: (i)

18.6  Effect of Termination. Unl¢
Agreement, in whole or in part and for am
obligations of either Party atising before such
termination; or (b) any remedies to which a Pa
or in equity. Upon termination of this Agreem

discontinue Serv1ces on the date: and: +to-the extent specified in the notice and place no further
£ bcontracts to the extent that they relate to the perfoxmance of the termmated

19. Dispute Resoﬂxtion.

19.1 All disputes under the Contract Documents or concerning Services shall be
resolved under this Section and Exhibit H. Both Parties shall continue performing under this
Agreement while the Parties are seeking to resolve any such dispute unless, during that time, this
Agreement or any Task Order in dispute is terminated or expires. A dispute over payment will
not be deemed to preclude performance by Service Provider.
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19.2  Applicable Law. The Contract Documents shall be governed by and construed in
accordance with the substantive laws of the State of Georgia without regard to its choice of law
principles.

19.3  Jurisdiction and Venue. 'The Parties hereby submit and consent to the exclusive
jurisdiction of the state courts of Fulton County, Georgia or in the United States District Court
for the Northern District of Georgia and irrevocably agree that all actions or proceedings relating
to this Agreement will be litigated in such courts, and each of the Parties waives any objection
which it may have based on improper venue or forum non conveniens tg the conduct of any such
action or proceeding in such court.

20. General,

be deemed delivered: (a) when delivered by hand: or courier or by overnight delt
signature receipt required; (b) when sent by confirmed facsimile with a copy sent by another
means specified in this Section; or (¢) three (3) days after the date of mailing by United States
certified mail, return recelpt requested, postage prepa}d Any Party may change its address for
communications by notice in accordance-with.. T

20.2  Waiver. Any waiver by the Parfies
Agreement shall be deemed applicable on

had not occurred. No supplement modiﬂcatlon
binding on City unless executed 1n Wr1t1ng by the

endment or waiver of this Agreement will be
sAuthorized Representative.

:ssignment. Neither 73Agreement nor any rights or obligations under it, are
: W1thout the prior written consent of the other Party and any attempt to
nsent shall be void ab intio.

Cltv Securrcv Pohcles City may amend or replace Exhibit D

communication to th '.-a: take any photographs or release any information concerning City,
the Services or this Agr ement without the prior written consent of City.

20.6  Severability. In the event that any provision of this Agreement is declared
invalid, unenforceable or unlawful, such provision shall be deemed omitted and shall not affect
the validity of other provisions of this Agreement.

20.7 Further Assurances. FEach Party shall provide such further documents or
instruments required by the other Party as may be reasonably necessary to give effect to this
Agreement.
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20.8  No Drafting Presumption. No presumption of any Applicable Law relating to the
interpretation of contracts against the drafter shall apply to this Agreement.

20.9  Survival. Any provision of this Agreement which contemplates performance
subsequent to any termination or expiration of this Agreement or which must survive in order to
give effect to its meaning, shal} survive the expiration or termination of this Agreement.

20.10 Independent Contractor. Service Provider is an independent contractor of City
and nothing in this Agreement shall be deemed to constitute Service Provider and City as
partners, joint venturers, or principal and agent, or be construed as requiring or permitting the
sharing of profits or losses. Neither Party has the authority to represent ot bind or create any
legal obligations for or on behalf of the other Party.

20.11 Third Partv Beneficiaries, This Agreement is nof:.intended expressly or
implicitly, to confer on any other Person any rights, benefits; remedies, obhgatlons or liabilities,

20.12 Cumulative Remedies. Except ' herw1se*@rov1ded herem,‘-;-jall_ rights and
remedies under this Agreement are cumulative and arein addi ofito and not in lieu of any other
remedies available under Applicable Law, in equity or i

matter. This Agreement may only be amended or- modlﬁed by a writing executed by each
Party’s authorized representatwe and each such ertmg shall be deemed to mcorporate the

OTHER BUSINESS FORM:
OF NO FORCE OR E EFFEC

HALL BE DEEMED OBJECTED TO BY CITY AND

20 14 Unauthorlzed Goods:or Services. Service Provider acknowledges that this
Agreement and any changes to iEby amendment, modification, change order or other
similar document may have required or may require the legislative authorization of the
City’s Council and approval of the Mayor Under Georgia law, Service Provider is
deemed to possess knowledge concerning the City’s ablhty to assume contractual
obligations and the consequences of Service Provider's provision of goods or services to
the City under an unauthorized contract, amendment, modification, change order or
other similar document, including the p0351b111ty that the Service Provider may be
precluded from recovering payment for such unauthorized goods or services.
Accordingly, Service Provider agrees that if it provides goods or services to the City
under a contract that has not received proper 1eg1slat1ve authorization or if Service
Provider provides goods or services to the City in excess of the any contractually
authorized goods or services, as required by the City’s Charter and Code, the City may
withhold payment for any unauthorized goods or services promded by Service Provider.
Service Provider assumes all risk of non-payment for the provision of any unauthorized
goods or services to the City, and it waives all claims to payment or to other remedies for

16
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the provision of any unauthorized goods or services to the City, however characterized,
including, without limitation, all remedies at law or equity.

17
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The Parties hereto by authorized representatives have executed this Agreement as of the

Effective Date,

City of Atlanta

Mayor

Municipal Clerk (Seal)

Approved:

|Using Agency]

Chief Procurement Officer

Approved as to form: SR

V82000 10654946.3

[Service Provider]

18



Signature Block Options for Service Provider:
Corporate signature:

[Insert Corporate Name]

By:

Name:

Title:

Corporate Secretary/Assistant
Secretary (Seal)

Limited Liability Company:

[Insert L.I.C Name]

Notary Public (Seal)

My Commission Expires:

19
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SCOPE OF WORK

INTRODUCTION

101 SCOPE

This section describes the scope of work for this Annual Contract to construct Sidewalks, Driveways, Curbs,
Gutters and other miscellaneous construction work for the Capital Projects Construction. The provisions
of this section shali not supersede the Bidding Requirements, Contract Forms or General Conditions of the
contract.

1.02  PROJECT DESCRIPTION

The work to be performed under this contract shall consist of furnishing all labor, materials, tools, equipment and
incidentals fo perform the work described. '

1.03  WORK ORDERS (Sample Work Order Next Page)

A The Contractor shali perform the work in accordance with the terms and conditions described herein
on a Work Order basis. The Work Order incorporates by the reference ali the terms and conditions
contained in the Agreement between the City and the Contractor.

B. The general description of the Work and services to be performed by the Contractor is set forth in
the Agreement and incorporated in the Work Order reference, The detailed description of the Work
and services fo be performed by the Contractor shall be set forth in the Work Order and
incorporated in the Agreement herein by this reference.

C. The general description of the Period of Performance to be performed by the Contractor shall be set

forth in the Agreement and incorporated herein reference the schedule for the work to be performed
by the Contractor shall be set forth in the Work Order.
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WORK ORDER

City of Atianta
Capital Projects Sidewalk Program

SCOPE OF WORK

*Work Task Order will include detailed quantity sheet for requested scope of work.

Date Of Issue:

Issued To:

Work Order #

Project Title:

Project #

Basin:

Work Area;

SCOPE OF WORK:

Project Engineer

Date

Contractor is requested to proceed with:

Action Required: General Contract Terms:
Submit Cost Proposal Negotiated Lomp Sum
Proceed With Work Negotiated Unit Price
Await specific NTP Contract Unit Price

Time & Material Basis

Neot to Exceed Amount:

Contractor Acknowledgement:

Signature

Date
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SCOPE OF WORK

1.04 WORK ORDER PROCESS

1.05

1.06

A.

The Department Of Public Works Initiates Work Order Process:

The City of Atlanta Project Manager will initiate a Work Order. The Contractor shall submit a
proposal to perform the work outlined in the Work Order. The Work Order Request shall include a
description of the nature and extent of the Work, its scope, Work start and finish dates and a budget
center and a list of deliverables,

Contractor Proposal: Contractor shall submit a proposal addressing the Work Order Request, which
proposal shall include a Work Order Proposal, level of effori, key personnel, contracted unit prices
and draft Near Term Schedule (NTS), see Section 01310 1.05. The proposal shall use cost
elements identified on the Bid Form attached hereto and incorporated herein by reference.

Execution of the Work Order: The City of Atanta Construction Manager and Contractor shall
formalize the agreement reached in an executed Work Order. An executed Work order is a Work
Order that is signed by both parties.

Elements of the Work Order: A Work Order shall include, at a minimum: contract number, detailed
scope of work, start date, finish date, NTS schedule for completion of the Work Order, key
personnel, level of effort, labor requirements and unit costs.

Disagreement with Work Order The Contractor shall notify the City of Atlanta Project Manager within
(3) business days if there is a dispute over the finalized Work Order. The Contractor shall not
perform any Work until the parties have reached resolution.

No work shall occur until the Work Order is signed by all parties and Department of Public Works
approvals are obtained, and the written Work Order Notice-to-Proceed (WONTP) is issued.

It is the responsibility of the Contractor to gather and become familiar with all site information.
Notice to Proceed: The City of Atlanta Construction Manager shall issue a notice to proceed for the

Work Order. The Contactor shall perform the work in accordance with the approved Near Term
Schedule.

MILESTONE DATES

The contractor shall be required to complete the following activities as outlined in the Work Order.

CONSTRUCTION SCHEDULES

"See Section 1310.
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1.07

1.08

1.09

SCOPE OF WORK

SEQUENCE OF CONSTRUCTION
A. General
1. The contractor shall be solely responsibie for all construction sequencing.

2. Coordinate timing of all work with the City.

3. The completion of specific preliminary sequencing tasks specified wili be required prior to any .
significant site demolition.

B. Sequence Submittal: Submit a proposed construction sequence with start and completion of tasks to
City of Atlanta Project Manager for review.

C. Alternate Sequences: Contractor may propose alternate sequences that may reduce the disruption
andfor streamline the tasks of this contract,

MULTIPLE CONTRACTS

A. Due to the magnitude of work and time restraints, the City reserves the right to award more than one
contract under this bid. These contracts may not be identical. Should this right be exercised, the City will
award work on a project-by-project basis. Selection will be based on each project’'s estimated quantities,
the contractor's bid, the contractor's work performance and the contractor’s availability to do the work.

TERM OF CONTRACT

The initial term of this agreement shall be for a period of two (2) years. Renewal terms: The City shall have
the right in its sole discretion to renew this agreement for three (3) additional one-year terms.
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PART IV

SPECIFICATIONS
FOR

CONCRETE SIDEWALKS, DRIVEWAYS
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.......
Measurement and Payment

PART1  GENERAL

101 SCOPE

A, The bid form lists each item of the project for which payment will be made. No payment will be made
for any items other than those listed in the bid form.

B.  Required items of work and incidentals necessary fo complete the work which are not specifically listed
in the bid, form shall be considered as incidental to the work. All costs thereof, including contractor’s

overhead costs and profit, shall be considered as included in the lump sum or unit prices bid for the
various bid items,

C.  Workinclides fumishing all labor, equipment, tools and materials to; complete the work satisfactorily, in
place, as specified and as indicated by the Work Order.

1.02  DESCRIPTIONS

A. Measurement of an item of work will be by the unit listed on the bid form.

B.  Final payment quantities shall be determined by field measurements accepted and verified by the City
of Atlanta. Contractor shall provide as built sketches clearly depicting the work constructed with each
pay application for the work performed that period.

C.  Unless otherwise stated in the Work Order, no separate payment will be made for any item of work,
materials, parts, equipment, supplies or related items required to perform and complete the work. The
costs for all such items required shall be included in the price bid for the work.

D.  Payment will be made by extending unit prices multiplied by quantities provided and then summing the
extended prices to reflect actual work. Such price and payment shall constitute full compensation to
the contractor for furnishing all plant, labor, equipment, fools and materials

m

"Products "to complete the work shall mean materials or equipment permanently incorporated into the
work.
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01025

Measurement & Payment

1,03 CASH ALLOWANCES

A. General

1.

o

The Confractor shall include in the bid total, the cash aflowance figure inserted in Bid ltem #56 of
the Bid Form included within the contract documents. This allowance shall cover the cost of any
item not included in the bid document.  Service(s) covered under this allowance shall include,
but not be limited to, those identified in “Part D - Schedule of Cash Allowances,” and any
other City pre-approved service(s) required to perform the project intent. Under no
circumstance will a service be paid for out of this allowance if that item is covered within the
specification as being incidental to the item of work being performed.

Prior to performing any work under this section, the contractor shall submit a written proposal
stating the Contractor's rate (including handling costs, labor, overhead, profit and other
expenses) o perform the requested service(s) under this allowance and the Contractor's
rate shall be in units as requested by the City. The City reserves the right to reject the
contracior's rate should the City determine that it is inconsistent with the general market for
simitar work. Upon denying the rates submitted, the City may exercise its privilege to secure
another contractor or fo procure its own work force to perform the specified service(s) under
this allowance. The engineer shall be the sole authority in determining whether any item shall
qualify for payment from the cash aliowance.

No payment will be made for nonpreductive time on the part of testing personnel due fo the
contractor's failure to properly coordinate tesfing activifies with the work schedule or the
contractor's problems with maintaining equipment in good working condition. The contractor
shall make ali necessary excavations and shall supply any samples of materials necessary for
conducting compaction and density tests.

No payment shall be provided for services not pre-approved by the City and which fail to verify
required resuits.

No payment shall be made for additional services required as a result of negligence of the
contractor or his sub-contractors while performing work under this contract.

The confractor's handling costs, labor, overhead, profit and other expenses contemplated for
the bid items shall be inciuded in the items to which they pertain and not in allowances.

Rework due to poor materials or rejection resulting from non compliance shall be at the
expense of the Contractor.

B.  Should the net cost be more or less than the specified amount of the allowance, the contract will be
adjusted accordingly by change order. The amount of change order will not recognize any changes in
handling costs at the site, labor, overhead, profit and other expenses caused by the adjustment to the
allowance.

Documentation
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1.

2.

Measurement & Payment

The contractor shall submit copies of invoices for subcontractors, testing firms, and materials

with each periodic payment request.

The contractor shall submit test results as requested by the engineer.

Schedule of Cash Allowances

1,

Soils and Concrete Testing: Cash allowance may be ufilized for the services of a geotechnical
engineering firm and testing laboratory fo verify soils conditions, including trench excavation and
backfill, pile bearing resistance, if applicable, and similar issues and for the testing of concrete
cylinders for poured-in-place concrete,

Blasting Monitoring: Cash allowance may be utilized for the services of an independent,
qualified specialty subcontractor to monitor the blasting, when directed by the engineer.

Utility Repair: Cash allowance may be utilized for the services of {a.) having a cerfified plumber
to adjust utiiities {water, sewer, gas, etc.) in slopes generated as a result of the construction of
sidewalk, (b.) having a certified plumber to modify, as necessary, sprinkler systems constructed
in City right-of-way when directed by the engineer.

Traffic Control: Cash aflowance may be ufilized fo secure the services of a second certified
flagman and/or qualified off-duty officer to serve as the second flagman for traffic control on
projects that so warrant, when directed by the engineer This amount shali not be used for traffic
cones, barricades, or waming signs as may be warranted under a City standard lane closure or
partial lane closure permit for the general welfare and safety of the public. NOTE: The use of a
single fiagman and basic traffic control devices s incidental fo installing the sidewalk.

1.04  CLEARING AND GRUBBING

A. No separate payment shall be made for clearing and grubbing.

B. The cost of moving and reestablishing landscape features, including labor and materials, shall be included

in the unit price bid for the item to which it pertains.

1.05  EROSION AND SEDIMENTATION CONTROL

A. General

1.

Payment shall be paid per unit bid price for temporary and/or permanent erosion and sedimentation

controls for the item of work fo which it perfain.

No payment will be made for any portion of the project for which temporary erosion and

sedimentation controls are not properly maintained.

Erosion confrol devices will be required near creeks, streams and other water ways to insure
siltation does not occur downstream. At the discretion of the engineer, the contractor is required to
install and maintain these devices.

City Of Atlanta/Capital Projects/Sidewalk Contract



01025

Measurement & Payment

B. Sediment Barriers: Payment will be made for sedirﬁeni barriers, whether specifically hay bales or silt
fence, as required to meet state laws and shall include installation, maintenance, repair, replacement,
and removal as per the unit bid price for the item of work to which it pertain.

C. Grassing

1.

2.

1.06  EARTHWORK

Payment shall be at the contract bid price per square yard.

Payment shall be made only for the final permanent perennial grassing. All costs for grassing,
including seeding, fertilizing, mulching as well as femporary measures, shall be included in the
price bid for grassing.

A, Earth Excavation

1.

No separate payment will be made for earth excavation except as it pertains to the bid item for
Bank (Slope) Excavation. The cost of such work and all costs incidental thereto shall be
included in the price bid for the item to which the work pertains.

No separate payment will be made for providing sheeting, bracing and timbering.

B. Foundation Excavation

1.

Costs for undercutting, foundation preparation, and removal and replacement of unsuitable
material, where shown on the drawings or specified, shall be made at the unit price bid for the
items as identified in this section.

Payment for removal of unsuitable material and replacement with suitable material (only as
directed by the engineer) which is not shown on the drawings or specified shall be made at the
unit price bid for:

a. Replacement of Unsuitable Material with Crushed Stone
b. Replacement of Unsuitable Material with Earth

Where ordered by the engineer, undercutting of solid rock will be paid utilizing the cash
allowance appropriation.

Additional costs of corrective work, made necessary by unauthorized excavation of earth or
rock, shall be borne by the contractor.

C.  Dewatering: No separate payment will be made for dewatering required to accomplish the work.

D.  Backfiling: No separate payment will be made for backfilling or excavation, hauling and placement of
borrow material. The cost of all such work and all costs incidental thereto shall be inciuded in the unit
price bid for the item to which the work pertains.
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1.07  TRENCH EXCAVATION AND BACKFILL

or equipment necessary for the contractor's compliance with
requirements, permits, laws or regulations which govern this project.

B. Initial Backfill

1. No separate payment shall be made for initial backfill,

compaction reguirements.

order fo meet the compaction requirements.

C Final Backfilling

Measurement & Payment

A No separate or additional payment will be made for any special or unique method, means, techniques

these specifications, regulatory

2, No separate payment shall be made for drying out the initial backfill material in order to meet the

3. No separate payment shall be made for the adding of moisture to the initial backfill materials in

1. No additional payment will be made for additional material when excavated materials are used.

2. No separate payment shall be made for drying out the final backfill material in order fo meet the

compaction requirements,

order fo meet the compaction requirements,

the project site

1.08  REMOVING AND REPLACING PAVEMENT

3. No separate payment shall be made for the adding of moisture fo the final backfill materials in

D.  Additional Material: No separate payment will be made for additional earth or fill matetials imported to

A.  Payment for removing and replacing pavement will be made as a separate item based on the measured
quantity replaced at the unit price in the bid. The unit price bid shall include all costs associated with

removing and replacing pavement, including providing select backfill if necessary, traffic control and

temporary measures for maintaining traffic.

B.  Payment for soils testing shall be made from the cash allowance. No payment shall be made for tests,

which fail to verify required results.

C.  Noadditional payment will be made for removing and replacing damaged adjacent pavement.

D.  Payment for pavement resurfacing shall be made at the unit price bid. Limits eligible for payment shall
be based on widths and lengths as shown on the drawings or as directed by the engineer.
Measurement shall be made based on record drawing or field-delineated dimensions.
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PART 2

201  PAYMENT FOR BID ITEMS
The primary specifications governing this work are defined as follows:

ltem No. 1: City Standard, 4” Concrete Sidewalk.

[tem No. 2: City Standard 4” Concrete Sidewalk with Imprinted Hexagonal Pattern.

ltem No. 3: City Standard 4" Concrete Sidewalk with Imprinted Brick Pattern.

ltem No. 4:  City Standard Monolithic Concrete Sidewalk And Curb.
Measurement and payment shall be at the contract bid price per square yard (Curb & Sidewalk).

ltem No. 5: City Standard Monolithic Concrete Sidewalk And Curb With Imprinted Hexagonal Pattern.

ltem No, 6: City Standard Monolithic Concrete Sidewalk And Curb With Imprinted Brick Pattern.

item No. 7: City Standard Concrete Driveway Apron, 6” Thick.

item No. 8: City Standard Concrete Driveway Apron, §” Thick.

item No. 9: City Standard Wheel Chair Ramp, 6” Thick.
Incorporating 2 ft by 4 ft fiberglass truncated domes as manufactured by ADA Solutions, Amor Tile, or City
approved equivalent.

item No. 10a: City Standard Combination Concrete Curb and Gutter, 30”.
tem No 10b: City Standard Combination Concrete Curb and Gutter, 24"

item No. 11: City Standard Concrete Header Curb.

ltem No. 12: City Standard Granite Curb, Grades “A” and “B”.

This work shall consist of fumishing and installing granite curbing to the lines and grades as detailed in the
plans, the standard details or as directed by the engineer. Work shall include, but is not limited to, demolition
and removal of existing rock headers or other curbing, excavation, the installation of 3,000 p.s.i. concrete
footings at curb joints, backfill and compaction as may be necessary to achieve the design intent, all of which,
unless otherwise provided herein, are considered incidental to the work and no additional compensation shall
be paid the contractor therefore.

Grade “A” granite curb shall have a spiit face and sawed fop and otherwise conform io the requirements for
Grade “B” granite curh.

Grade "B granite curb shall be installed as directed herein and meet the following requirements:

A. Foundation, Excavation and Preparation: The bottom of the french shall be thoroughly tamped, any
soft or yielding material shall be removed to the depth ordered by the engineer, refilled with suitable material,
and tamped in layers not more than 4 inches thick. Foundations to receive the granite curb shall be dry and
firm before curb is placed.
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B. Setting Curb: The curb shall be set true fo line and grade. Adjacent sections are fo be closely fitted.
The curbing shall be thoroughly rammed and mauled into place; each joint shali be placed on concrete bed as
shown on the plans, the standard details or as directed by the engineer.

The backfilling shall be of suitable material approved by the engineer, and shall be placed and rammed to firm
compaction in layers not over 4 inches thick, just after the curb is set. When the curb is set on a fill or when
more than 6 inches of the curb is above the surrounding ground, the contractor shall protect the curb by
banking dirt behind it, level with the top of the curb and at least 18 inches wide at the top.

C. Al granite for Type B curb shall be of the thickness and height indicated on the plans, the standard
details or as directed by the engineer and shall be cut in lengths of 8" or more as may be required for radial
curb. The minimum length of curb used for closing sections of the work shall be in 4-0". The use of cast
concrete sections of any length for closure purposes shall not be permitted. Tops of all curbs shall be dressed
to an even, smooth surface for the full length, have straight even edges and slope 1/4 of an inch from the back
down to the front edge. The curbing shall have the ends squared so as to permit joints being made not more
than 1/2 inch wide for the full depth. The back face shall be hand dressed to a depth of at least 4 inches
below the exposed part of curb. The front face shall be hand dressed for 8 inches. Dressed surfaces shali not
have projections or depressions more than 3/8 inch from the plane surface to the curb.

The granite from which the curbing is made shall have a percentage of wear of not more than 65.

Shop drawings shall be provided for each segment of radial curb to be installed and at each driveway and
wheel chair ramp. The curb shall be continuous at driveways and wheel chair ramp. No distinction shall be
made between radial or straight curb for payment purposes.

Where it is necessary to remove asphalt pavement and roadway base to install the curb, this demolition and
removal shall be considered as included in the bid price for installation. Prior to acceptance of the work, the
asphalt pavement base and sub-base will be restored in accordance with the standard plans for the street
classification applicable or as directed by the engineer. Payment for pavement and base replacement shall be
at the contract bid price for these ifems of work. Limits of such payment shall be a line one foot from and
paraliel to the face of curb set for asphait concrete finish course and base and from the same point for crushed
aggregate base, but extending to a distance one (1} behind the face of curb.

Measurement of City Standard Grade “B" granite curb shall be in liner feet as field measured of the work
acceptably installed.

Payment shall be at the contract bid price in linear feet for the work in place, complete.

‘ tem No. 13: Reset Or Adjust Existing Granite Curb.

This work will consist of resetting or adjusting existing granite curb to lines and grades as shown on the plans,
the standard details, or as directed by the engineer. Work shall include, but is not limited fo, the removal of
asphalt concrete or other paving required to accomplish the work, excavation, backfilling and compaction, the
installation or 3,000 p.s.i. concrete footings at joints, the replacement of damaged sections of granite curbing
with new granite curb sections, the restoration of roadway sub-base, base and asphalt removed to install the
work and all other work necessary and incidental to accomplishing the infent. Except as otherwise provided
herein, no additional compensation shall be paid the contractor for these tasks.

Work shall conform to these special conditions, item no. 14, City Standard Grade Granite Curb, Grades "A” or
IIBPI‘
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Where applicable, such as on concrete driveway aprons or wheel chair ramps, where granite and combination
concrete curb and gutter exist or are proposed, the granite curb section passes through the depressed section
of the driveway or wheel chair ramps, requiring the use of special cut sections of granite curb in these
instances and, in the case of combination concrete curb and gutter, requiring valley gutter, D.0.T. Standard
90314.

In instances where concrete driveway apron or wheel chair ramps are installed separately from the curb, the
replacement of portions of the granite or combination concrete curb and gutter is a part of that installation. For
pay purposes, the replacement of depressed granite curb sections shall be paid as granite curb. The
replacement of valley gutter sections shall be paid as combination curb and gutter.

Measurement will be made in linear feet of granite curb reset or adjusted as field measured.
Payment shall be at the contract bid price for resetting or adjusting existing granite curb.

NOTE: Work covered in items 1 through 13 shall conform to Section No. 02513 of this document, these
special conditions and fo the standard details. Work shall include, but is not limited to: demolition and
removal of existing pavement, sidewalks, or curb; removing and reinstalling existing mailboxes disturbed
during construction but are in good condition; removing and reinstalling existing traffic signs, street signs,
MARTA post, school signs, etc., disturbed during construction but are in good condition; grading, excavating
or filling and compacting to achieve required elevations, grades and slopes as specified; the saw cutting of
pavement as required to establish clean edge for curb construction; the removal of vegetation, shrubbery, and
small frees up to 6" in diameter; the replacement of sub-base, base and asphalt concrete required to be
removed to construct the work; the provision of fiber expansion joint material where specified in the standard
details or as directed by the engineer; the furnishing, placement and finishing of the concrete; the cleanup of
the site, restoration of the site and disposat of materials excavated such as debris from demolition or from the
work; all of which are included in the bid item applicable and, unless otherwise provided herein, no additional
compensation shall be paid therefore.

Where imprinted hexagonal or brick patterns are specified, this is to be accomplished by manual methods by
pressing a fabricated steel form into the finished surface of the cast concrete prior to the initial set of the
concrete and while the concrete mass is still sufficiently plastic to permit moiding by this method.  The
imprinted pattern thus implanted shall be enhanced using hand methods, which will include steel trowels,
edging tools, soft brooms and other appropriate implements. The steel forms to be used for this purpose shall
be fabricated by the contractor to the specifications fumished by the engineer. The resulting indentations in
the concrete surfaces of the finished work shall not be less than one quarter (1/4) inch in depth below the
finished surface of the concrete, result in a clear and neat tile or brick pattern, regularly spaced and have the
appearance of the type of pavement intended fo be represented. On imprinted sidewalk, the six-inch top of
curb area is not to be imprinted.

On driveway aprons or wheel chair ramps installed in existing curb or sidewalk or where sidewalk and curb are
not part of the work as a whole, the existing sidewalk and curb is to be saw cut in the form of the whee! chair
ramp. The existing pavement is to be removed to neat lines and grades, the specified fiber expansion material
installed along with sub grade granite curb, effected sections of which shall be removed and replaced with new
granite curb, either straight or radial, as appropriate in conformance with the standard details. In the case of
existing combination concrete curb and guiter or monolithic concrete sidewalk and curb, the required curb,
gutter, pavement and base necessary to install the work in accordance with the standard details shall be
removed and replaced.  All work necessary to accomplish the plan intent shall conform to these special
conditions, the standard plans and the street and sidewalk specifications. Sidewalk or curb and guiter
adjacent to but not part of the work and damaged by the contractor's operations shall be removed and
replaced at the contractor's expense. Curb, gutter, sidewalk, pavement and base removed and replaced as
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part of the work and necessary to accomplish the plan intent, as determined by the engineer, shall be paid as
specified under the appropriate items of the work defined herein.

Measurement of this work shall be in the bid unit quantities applicable based on field measurement of the
completed work acceptably constructed.

Payment shall be made at the contract bid price in the bid unit quantity applicable for the work in place
complete.

ftern No. 14: Grassing

This work will consist of ground preparation, furnishing and planting, seeding, fertilizing and strawing of alf
disturbed areas within the limits of the right of way and easement {right of entry) areas adjacent to the right of
way as shown on the plans, except those areas designated by the engineer to remain natural. This work shall
condform to GDOT Specification Section 700.

Measurement and payment shall be at the contract bid price per square yard.

Item No. 15: Furnish And Install City Of Atlanta Standard Sidewalk Flumes Furnished By Others.

The work will consist of furnishing and installing the City standard sidewalk flume in accordance with the plans,
the standard details or as directed by the engineer. Work will include demolition of existing sidewalk, curb and
gutter, if any, excavation, backfill and compaction to meet plan line and grades, the setting of the flume,
placing and finishing concrete, replacing sidewalk curb and gutter required fo be removed to install the work
and the clean up and disposal of debris from the construction, which tasks are considered incidental to the bid
item of the work, and for which no additional compensation shall be paid.

Measurement of this work shall be by the unit, each, acceptably installed.
Payment shall be at the contract bid price for each sidewalk flume installed, in place, complete.

item No. 16: Adjust Existing Manhole Rings and Covers or Catch basin Grates, Frames and Covers to
Grade, if required.

This work will consist of adjusting manholes and catch basins to grade in accordance with the plans, standard
details or as directed by the engineer. In most instances, this will mean raising the structures. Adjustments in
grade of these elements requires the removal of one or more existing leveling courses, usually brick, to a
sound structural element of the basin or manhole and the raising of the frame and cover or hood and grate by
relaying new, sound brick.

In instances where type “A" or “B” catch basins and grates and frames are adjusted to new grade and when
the curb and gutter are not combination, it is usually necessary to remove a section of roadway pavement
extending from ten {(10) feet on the upstream side of the catch basin to ten feet below the downstream side
and extending from the face of curb a distance of six (6) feet into the traveled way. The section of pavement is
warped to drain to the catch basin.

Where concrete curb and gutter is proposed or exists, it will be necessary to install or remove and replace a

section of the combination curb and gutter. The gufter section is wrapped to the catch basin and curbs

transition as detailed in the standards. In instances where it is necessary to modify the pavement {most),

pavement replacement will conform to the standard details for residential street pavement sections in the case

of residential streets. On streets classified as “commercial,” the crushed aggregate base section shall be
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increased to six (6) inches and the black base (or “B" binder) section shall be increased to six and a half (6
1/2) inches, with all other elements being unchanged. Sub-base, base and asphalt pavement replacement
shall conform to the street and sidewalk specifications and paid for under the appropriate item of the work.

In the case of manholes, a total of a maximum of three {3) courses of vertical brick shall be permitted to make
any grade adjustment, including any existing grade adjustment that may be in place. If more courses of brick
either exist or are required to make the adjustment needed, the brick corbel (in the case of a brick manhole) or
the pre-cast manhole riser (in the case of a pre-cast manhole) shall require adjustment. In the case of a brick
manhole, part or all of the corbel may have to be demolished and reconstructed, reducing the corbel overhang
per brick course. In the case of a pre-cast manhole, the pre-cast corbel section may have to be removed and
a modified riser section added hefore the corbel section is replaced. It may be necessary to add manhole
steps to the heightened corbei or riser. Pavement replacement around the manhole in streets shall be in
accordance with the standard details for the type of street applicable. Limits of pavement for

Pavement replacement shall be a four-by-four feet concentric square about the manhole. At the option of the
engineer, the asphalt concrete base course may be substituted with high early strength six (6) inch concrete,
which will be paid for at the bid price applicable for black base or “B" binder asphalt concrete, 6" thick.

Brick and mortar used for these purposes shall meet the requirements of Section 02513. Pre-cast manhole
risers required for these purposes shall meet the requirements of the standard pians, the sewer specifications
and bear the stamp of the City inspector affixed at the plant of fabrication.
Measurement of this work shall be by the unit, each acceptably installed.

Payment shall be at the contract bid price for each manhole or catch basin adjusted, complete, in place.

ltem No. 17: Install GA DOT Std. 1033 or COA Type “C” Catch Basin.

This work will consist of installing a single wing catch basin structure in accordance with the plans, standard
details or as directed by the engineer, in order to accomplish the plan intent. Work under this item shall
include, but is not limited to, fumishing all casting necessary to make pipe connections regardless of skew,
and for all materials, forms, and the disposal of surplus material. Work may include demolishing an existing
structure and installing new structure in the same location. Depth of structure under this item shall not exceed
10 vertical feet.

Brick and mortar used for this purpose shall meet the requirements of Section 02513.
Measurement of this work shall be by the unit for each structure, in place, complete, and accepted.

item No. 18: Install COA Std. Type “B” Catch Basin.

This work will consist of installing a catch basin structure in accordance with the plans, standard details or as
directed by the engineer, in order to accomplish the plan intent. Work under this item shall include, but is not
limited to, furnishing all casting necessary to make pipe connections regardless of skew, and for all materials,
forms, and the disposal of surplus material. Work may include demolishing an existing structure and installing
new structure in the same location. Depth of structure under this item shall not exceed 10 vertical feet.

Brick and mortar used for this purpose shall meet the requirements of Section 02513.

Measurement of this work shall be by the unit for each structure, in place, complete, and accepted.

item No. 19: install GA DOT Std. 90318, 9031U or COA Std. Drop Inlet,
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This work will consist of installing a standard drop inlet structure trapped or Type “B," in accordance with the
plans, standard details or as directed by the engineer, in order to accomplish the plan intent. Work under this
item shall include, but is not limited fo, furnishing all casting necessary to make pipe connections regardless of
skew, and for all materials, forms, and the disposal of surplus material. Work may include demolishing an
existing structure and installing new structure in the same location. Depth of structure under this item shal not
exceed 10 vertical feet.

Brick and mortar used for this purpose shall meet the requirements of Section 02513.

Measurement of this work shall be by the unit for each structure, in place, complete, and accepted.

item No. 20: Install GA DOT Std. 1034 Cafch Basin or Double Type “B” Catch Basin,

This work will consist of installing a double wing catch basin or a double type “B" catch basin structure in
accordance with the plans, standard details or as directed by the engineer, in order to accomplish the plan
infent. Work under this item shall include, but is not limited fo, furnishing all casting necessary to make pipe
connections regardiess of skew, and for all materials, forms, and the disposal of surplus material. Work may
include demolishing an existing structure and installing new structure in the same location. Depth of structure
under this item shall not exceed 10 vertical feet.

Brick and mortar used for this purpose shall meet the requirements of section 02513.

Measurement of this work shall be by the unit for each structure, in place, complete, and accepted.

ltem No. 22: Adjust Existing Valve Boxes, Meter Boxes, Electrical Pull Boxes And Similar Insets in The
Work To Grade.

This work shall consist of adjusting various insets in the pavement o plan line and grades as shown on the
plans, standard details or as directed by the engineer. Work shall include demolition of existing pavement,
excavation, raising of the valve casing, meter box, pull box or other inset to appropriate grade, the installation
of brick footings under metal or plastic casings, the seating of these footings with sand or other appropriate
means and the backfill and compaction around the adjusted casing or box, all of which are considered
incidental and included in the bid item of the work and no additional payment shali be paid therefore.

Brick and mortar used for this purpose shall meet the requirements of section 02513.

Measurement of this work shall be by the unit for each valve box, meter box, electrical pull box or similar inset
acceptably adjusted.

Payment shall be at the contract bid priée for each unit acceptably adjusted.

ltem No. 23: Provide and Install Cleanout Boxes, Valve Boxes and/or Meter Boxes To Grade.

This work shall consist of providing and installing various insets in the pavement to plan line and grades as
shown on the plans, standard details or as directed by the engineer, Work shall include demolition of existing
sidewalk (if applicable), excavation, providing and installing of the cleanout boxes, valve casing, meter box,
other inset to appropriate grade, the installation of brick footings under metal or plastic casings, the seating of
these footings with sand or other appropriate means and the backfill and compaction around the adjusted
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casing or hex, all of which are considered incidental and included in the bid item of the work and no additional
payment shali be paid thereof. ‘

Brick for these purposes shall conform to section 02513.

Measurement of this work shall be by the unit for each cleanout box, valve box, meter box, or similar inset
acceptably provided and installed.

Payment shall be at the contract bid price for each unit acceptably provided and installed.

ftem No. 24: City Of Atlanta Standard Masonry Wall, Height Classification Applicable.

This work will consist of furnishing and installing the gravity masonry retaining walls as detailed in the plans,
the standard details {MS-1), or as directed by the engineer.  Work will include, but is not limited to, demolition
of existing walls, pavement or structures, excavation, fill, backfill and compaction as may be required to meet
plan lines and grades, the installation of concrete footings, weep holes and insets in the work, the cleanup of
and disposal of debris from the work and such other work as may be required to accomplish the intent, all of
which are considered incidental to the bid item of the work described hereunder and for which no additional
compensation shall be paid the contractor.

This work shall conform to sections (2513.
Wall heights shall be measured from the fop of the footing.

Payment shall be at the contract bid price per square foot in place, comp

ltem No.25: Concrete Segmental /interlocking Retaining Wall System
See Section 02830 for complete specification and summary

ltem No. 27: Crushed Aggregate Base, 4" Thick.

item No. 28: Crushed Aggregate Base, 6" Thick.

Measurement shall be in square yards as may be limited or modified by other sections of these special
conditions based on field measurement of the work as acceptably installed.

Payment shall be at the contract bid price in square yards for the work in place, complete.

Item No, 28: Asphalt Concrete Black Base Or "B" Binder, 4 1/2" Thick.

Iltem No. 30: Asphalt Concrete Black Base Or "B" Binder, 6 1/2” Thick.

ltem No. 31: Asphalt Concrete "E" Or "F" Surface Course, 1 1/2" Thick.

Measurement shall be in square yards as may be limited or modified by other sections of these special
conditions based on field measurement of the work as acceptably instalied.

'Payment shall be at the contract bid price in square yards for the work in place, complete.

ttem No. 31b:_Asphalt Concrete "E" Or "F" Surface Course, 1 1/2" Thick. With Gibsonite additive
ifem No. 32: Tree Removal (6" - 18" Diameter).
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This work involves removing 6" to 18" diameter trees as shown in the plans and/or as directed by the engineer
to be removed. The diameter of the tree shall be determined by measuring the circumference (converting it to
its diameter equivalent) of the trunk at the DBH (Diameter Breast Height — approx. 42" up from the ground or
root, as determined by the engineer). NOTE: The engineer shall make final determination of a tree size.
Work will include, but is not limited to, cutting down the tree, removing the stumps by extraction with hydraulic
equipment or chipping to 18" depth, discarding of the chips and backfilling the stump hole with engineer-
approved fill.  All spoil material generated by this operation shall be removed and disposed of outside of the
right-ofway. The method of removal and location of the dump shall be the responsibility of the contractor,
subject o the approval of the engineer. Removal of frees 6" diameter or less shall be incidental to the
installation of sidewalk and shall receive no additional payment.

Measurement of this work will be for each tree and stump removed as shown on plan and/or as directed by the
engineer.

Payment shall be at the contract bid price for each tree and stump removed, complete.

{tem No. 33: Tree Removal {Greater than 18" - 36" Diameter).

This work involves removing 18" fo 36" diameter frees as shown in the plans and/or as directed by the
engineer io be removed. The diameter of the free shall be determined by measuring the circumference
(converting it to its diameter eguivalent) of the trunk at the DBH {Diameter Breast Height — approx. 42" up from
the ground or root, as determined by the Engineer). NOTE: The engineer shall make final determination of a
tree size. Work will include, but is not limited fo, cutting down the tree, removing the stumps by extraction
with hydrauiic equipment or chipping to 18" depth, discarding of the chips and backfilling the stump hole with
engineer-approved fill.  All spoil material generated by this operation shall be removed and disposed of
outside of the right-of-way. The method of removal and location of the dump shall be the responsibility of the
contractor, subject to the approvai of the engineer.

Measurement of this work wilf be for each tree and stump removed as shown on plan and/or as directed by the
engineer.

Payment shall be at the contract bid price for each tree and stump removed, complete.

ltem No. 34: Tree Removal {Greater than 36” diameter).

This work involves removing 36" and greater diameter trees as shown in the plans andfor as directed by the
engineer to be removed. The diameter of the tree shall be determined by measuring the circumference
{converting it to its diameter equivalent) of the frunk at the DBH (Diameter Breast Height — approx. 42" up from
the ground or root, as determined by the Engineer). NOTE: The engineer shall make final determination of a
free size. Work will include, but is not fimited to, cutting down the tree, removing the stumps by extraction
with hydraulic equipment or chipping to 18" depth, discarding of the chips and backfilling the stump hole with
engineer-approved fill.  All spoil material generated by this operation shall be removed and disposed of
outside of the right-of-way. The method of removal and iocation of the dump shall be the responsibility of the
contractor, subject to the approval of the engineer.

Measurement of this work will be for each tree and stump removed as shown on plan and/or as directed by the
engineer,

Payment shall be at the contract bid price for each tree and stump removed, complete.

ltem No 34a Tree replacement for trees 2.5" to 3.5
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ltem No 34b Tree replacement for trees> 3.5"

Work for item nos35 through 38

This work shall conform to Georgia Department of Transportation Standard Specifications, 1993 Edition, and
Section 643. Work shall include, but is not limited to, removing existing fence, providing incidental clearing and
grading as may be required fo install new fence 1o line and grade, replacing of existing gate where shown on
plan or as directed, cleaning up of and disposal of debris from the work, and such other work as may be
required to accomplish the intent, all of which are considered incidental to the bid item of the work, described
hereunder and for which no additional compensation shall be paid the contractor.

Measurement of this work shall be in square feet along the fence from oufside of end post for each continuous
run of fence, including gates.

{tem No. 39: Installation, Removal, Reset, and Disposal of Hand Rail.

1} Handrail shall be the product of a company normally engaged in the manufacture of pipe railing.
Railing shall be shop assembled in lengths not to exceed 24 feet for field erection.

2) Handrails shall be designed to withstand a 200# concentrated load applied in any direction to the
top rail.

3) The supplier shall submit calculations to the Engineer for approval. Testing of base  casting or
base extrusions by an independent lab or supplier's lab (if supplier's lab meets the requirements of
the Aluminum Association) will be an acceptable substitute for calculations. Calculations will be
required for approval of all other design aspects.

4) Post spacing shall be a maximum of 6-0". Posts and railings shall be a minimum of 1 1/2"
schedule 40 aluminum pipe, alloy 6105-T5, ASTM B-429 or B-221. The handrail supplier shall show
that their posts are of adequate strength to meet the loading requirements. If the supplier's posts are
not of adequate strength, the supplier may reduce the post spacing or add reinforcing dowels or do
both in order to meet the loading requirements.

5) The handrail shall be made of pipes joined together with component fittings. Samples of all
components, bases, toe plate and pipe must be submitted for approval. Components that are glued
or pop-riveted at the joints will not be acceptable. All components must be mechanically fastened
with stainless steel hardware. Handrail and components shall be "TUFRAIL" as manufactured by
Thompson Fabricating Company (Birmingham, AL.) or approved equal.

6) Posts shall not interrupt the continuation of the top rail at any point along the raifing, including
corners and end terminations (OSHA 1910.23} The top surface of the top railing shall be smooth
and shall not be interrupted by a projecting fitting.

7) The midrail at a corner return shall be able to withstand a 200# load without loosening. The
supplier is to determine this dimension for their system and provide physical tests from a laboratory
to confirm compliance.
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Measurement & Payment

8) Expansion bolts shall be spaced 10d apart and 5d edge distance for no reduction in pullout
strength. A safety factor of 4 shall be used on expansion bolt pullout values published by the
supplier. Expansion bolts shall be stainless steel type 303 wedge bolts and shall be furnished by the
handrail supplier.

9) Toe plate shall conform fo OSHA standards. Toe plate shall be a minimum of 4" high and shall be
an extrusion that attaches to the posts with clamps which allow for expansion and confraction
between posts. Toe plate shall be set 1/4" above the walking surface. Toe plates shall be provided
on handrails as required by OSHA and/or as shown on the drawings. Toe plate shall be shipped
loose, in stock fengths with pre-manufactured corners, for easy field installation.

10) Openings in the rail shall be guarded by a self-closing gate (OSHA 1910.23). Safety chains shall
not be used uniess specifically shown on the drawings.

11) Finish shall be Aluminum Association M10C22A41 (215-R1) clear anodized. The pipe shall be
plastic wrapped. The plastic wrap shall be removed after erection.

12) Aluminum surfaces in contact with concrete, grout or dissimilar metals will be protected with a
Mylar isolator, bituminous paint or other approved material.

ltem No. 45: Wood Post Mailboxes

This work will consist of removing an existing mailbox with post and furnishing and installing a new mailbox
with wood post where detailed on the plans or as directed by the Engineer. Post material for the mailbox
stand shall consist of 4" x 4" pressure treated wood mitered at 45-degree angles on all four (4) sides of all
exposed ends. The mailbox post design is {0 be similar in appearance to an asymmetrical “T" with the long
arm braced, such as typically found in a home improvement store. Work shall include, but is not limited to,
removing the existing mailbox and post (brick, metal, wood, efc.), disposing of old mailbox, installing new
wood post mailbox (as described above and approved by the engineer} and forming a 8" cut-out around the
mailbox post. Mailboxes posts are to be embedded a minimum of 12" deep and plumbed, placed fo meet
postal requirements. Mailboxes shall be re-installed the same working day that the existing mailbox was
removed.

Measurement of this work shall be by the unit for each mailbox and post removed and a new wood post with
mailbox instalied.

Payment shall be at the contract bid price for each mailbox and post removed and a new mailbox with wood
post installed and accepted, complete, in place.

ltem No. 46: Stee] Post Mailboxes.

This item shall be identical to wood post mailboxes, except that mailbox post shall be fabricated steel
acceptable to the engineer.

ltem No. 48: Bank {Slope} Excavation
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Measurement & Payment

This work will consist of excavating, sloping and hauling earthwork generated from an area as specified on
the plans or as directed by the engineer. This item is not intended to compensate for routine grading. Work
under this item shall pertain only to cases where the slope would otherwise require a retaining wall. The
engineer shall determine where this item shall apply. Work shalt include, but is not limifed to, excavating and
reworking the existing topography to provide the appropriate slope, removal of trees (6" diameter or less),
removal of encumbrances, hauling of the earthwork to an approved dump site, cleanup and disposal of debris
from the work, and such other work as may be required to accomplish the intent.  No additional
compensation beyond the unit price bid shall be paid for work herein described.

Measurement of this work shall be per cubic yard of earthwork.
Payment shall be at the contract bid price per cubic yard.

ltem No. 49: Regiacement of Unsuitable Material with Crushed Stone

This work will consist of removal and replacement of unsuitable material with crushed stone from an area as
specified on the plans or as directed by the engineer. Work shall include, but is not limited to, excavating
unsuitable material, hauiing and discarding material to an approved dump site, filing excavated area with
crushed stone, compacting materiat to required density, cleanup and disposal of debris from the work and
such other work as may be required to accomplish the intent, all of which are considered incidental fo the bid
item of the work described hereunder and for which no additional compensation shall be paid the contractor.

Measurement of this work shall be per cubic yard of crushed stone material,

Payment shall be at the contract bid price per cubic yard. Such payment will be full compensation for
unsuitable soil removed, replaced (with crushed stone) and accepted, complete, in place.

ltem No. 50: Installation, Mainfenance, Removal, and Disposal of Safety Fence

This work will consist of installation, maintenance, and removal of safety fence. The fence shall be installed
as indicated on the plan or as directed by the engineer

Measurement of this work shall be per unit foot.
Payment shall be at the contract bid price per linear foot for completed in place.

item No. 51: Installation, Maintenance, Removal, and Disposal of Silt Fence

This work will consist of installation, maintenance, removal, and disposal of silt fence. The fence (type A, B,
or C) shall be installed as indicated on the plan or as directed by the engineer.

Measurement of this work shall be per unit foot.
Payment shall be at the contract bid price per linear foot for completed in place.

ltem No. 52: Installation, Maintenance, Removal, and Disposal of Hay Bales

This work will consist of installation, maintenance, removal, and disposal of hay bales. The bales shall be
installed as indicated on the plan or as directed by the engineer.
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Measurement & Payment

Measurement of this work shall be per unit foot.
Payment shall be at the contract bid price per linear foot for completed in place.

tem No. 53: 12"-18” Thick Rip Rap Hand Placed

This work shall conform to secfion 3.10 of the sewer specifications and the standard details. This work shalf
consist of removal and replacement of unsuitable material with acceptable fill from an area as specified on
the plans or as directed by the engineer. Work shall include, but is not limited to, excavating unsuitable
material, hauling and discarding materiai to an approved dump site, filing excavated area with acceptable
borrow material, compacting material to required density, cleanup and disposal of debris from the work and
such other work as may be required to accomplish the intent, all of which are considered incidental fo the bid
item of the work described hereunder and for which no additional compensation shall be paid the contractor.

Measurement of this work shall be based on dimensions of work as shown on plans, details, or as directed by
the engineer.

Payment shall be at the contract unit price per ton (TON} for the work accepted in place and completed.

ltem No. 54: Replacement of Unsuitable Material with Earth

This work wili consist of removal and replacement of unsuitable material with acceptable fill from an area as
specified on the plans or as directed by the engineer. Work shall include, but is not limited to, excavating
unsuitable material, hauling and discarding material to an approved dump site, filling excavated area with
acceptable borrow material, compacting material fo required density, cleanup and disposal of debris from the
work and such other work as may be required fo accomplish the intent, all of which are considered incidental
to the bid item of the work described hereunder and for which no additional compensation shalt be paid the
contractor.

Measurement of this work shall be per cubic yard of earth fill material as installed.

Payment shall be at the contract bid price per cubic yard of earth material. Such payment will be full
compensation for unsuitable soil removed, replaced (with fill) and accepted, complete, in place.

item No. 55: Mobilization

This item provides for mobilization compensation for small projects only. Work will consist of all preparations
and operations necessary to perform sidewalk, driveway and/or curb work, including, but not limited to, those
necessary for the movement of personnel, equipment, supplies and incidentals fo the project site. A
mobilization charge will be allowed under this item only if that project qualifies by mesting the following
criteria;

Project must be such that the combined length of sidewalk with driveway apron is less than or equal to 200
feet. Combined lengths of sidewalk, driveways and/or curbs are o be determined from field measurements
made by the city engineer.

Project must have written approval by the city engineer to receive this mobilization fee.

Only one mobilization payment will be made for each project that qualifies herein as stipulated.
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Measurement & Payment
Groups of at least three or more individual projects located within a 1000-feet radius of each other as
determined from a map book {the scale must be less than or equal to 1" = 2000") will qualify for only one
mobilization payment for that group of projects.
Measurement of this work shall be for each qualifying and approved mobilization as a lump sum unit.

Payment shall be a lump sum payment at the contract bid price for each qualified and approved mobilization.

ltem No, 56: Cash Allowance

Refer to Section 01025 - Part 1.03, and Section 01590 — Part 1.09 for details concerning payment under this
bid item.

Item No. 57: Sidewalk Demolition
Measurement and payment shall be at the contract bid price per square yard.

item No. 58: Curb Demolition
Measurement and payment shali be at the contract bid price per linear foot.

ltem No.61: Reset Signs

Payment shall be for the contracted price for each sign.

item No.74a: installation of sidewalk with brick pavers, laid over 4" concrete
item No 74b Installation of Sidewalk/ Drive with brick pavers, Laid over 6" concrete

item No 74c Installation of Sidewalk/Drive with brick pavers, lay over 8" gravel and topped with %" sand
incl. GEO-Textile fabric wherever required.

Tem No.75a: Instaliation of sidewalk with concrete pavers, laid over 4" concrete
ltem No 75b Installation of Sidewalk/ Drive with concrete pavers, Laid over 6” concrete

item No 75¢ Installation of Sidewalk/Drive with brick pavers, laid over 8" gravel and topped with %" sand
incl. GEO-Textile fabric wherever required

items -#82

In addition to the descriptions provided for similar items in section01045 part 1], these items are fo be
constructed with recycled consecrate/concrete made from recycled materials and/or aggregates. Production
process of such concrete must be certified by GDOT. The concrete must meet GDOT specifications for
Recycled concrete.

items #83 & #84
Recycled aggregates from a source approved by GDOT. Aggregates must meet or exceed GDOT
specifications for recycied aggregates.
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items #5 85 & # 86
Crushed Concrete aggregates from a source approved by GDOT, Aggregates must meet or exceed GDOT
specifications for crushed concrete aggregates

ftem# 87

Recycled Plastic Sidewalk Panels, comparable with Terre walks® as manufactured by Terrecon Corp., or an approved
equal

END OF SECTION
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Cutting and Patching
PART 1 GENERAL
1.01  SCOPE
A The work under this section includes, but is not necessarily limited to, cutting and patching work as

indicated on the drawings or as directed by the engineer, herein specified and as necessary for proper
and complete performance of the work.

w

Requirements for cutting and patching may be described in various sections of these specifications.
C. Execute cutting, including excavating and filling, or patching of work required to:

1. Make severél parts fit properly.

2. Uncover work to provide for instaliation of ill-timed work.

3. Remove and replace defective work,

4. Remove and replace work not conforming to requirements of the contract documents.

5. Remove samples of the installed work as specified for testing.

6. Install specified work in existing consfruction.
D. In addition to contract reguirements, upon written instruction of the engineer:
1. Uncover work to provide for the engineer's observation of covered work.

2. Remove samples of the installed materials for tesfing.
3. Remove work to provide for alteration of existing work.
E. Protection of Work
1. Do not endanger any work by cutting or altering the work or any part of it,

2. Do not cut or alter the work of another contractor without written consent of the engineer.

102  SUBMITTALS

A.  Prior to cutting which affects the structural safety of the project or the work of another contractor, submit a
written notice fo the engineer requesting consent to proceed with cutfing. The notice shall include:

1. Identification of project
2. Description of defective work

3. Necessity for cutting
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1.03

A.

Measurement & Payment

4. Effect on other work or on the structural integrity of the project.
5. Description of the work including:

a Scope of cutting and patching

b. Subcontractor and trades fo execute work

c Products proposed fo be used

d Extent of refinishing
6. Alternatives to cutting and patching.

7. Designation of party responsible for the cost of cutting and patching.

Cost Esfimate: Prior to cufting and patching performed on instruction of the engineer, submit a cost
estimate.

Should conditions of the work or the schedule necessitate aiternative materials or methods, submit a written
recommendation to the engineer that includes:

1. Compeliing conditions for altemative materials or methods
2. Recommended altemnative materials or methods
3. Submittals as required for substitutions

Uncovered Work: Submit written notice to the engineer designating the time that the work will be uncovered
for the engineer’s observation.

PAYMENT FOR COST

Costs caused by il work or work not conforming fo the contract documents, including costs for additional
services of the engineer, shall be paid for by the contractor.

Costs for work done on the instructions of the engineer, which is not shown on the drawings or specified,
other than for defective or non-conforming work, will be paid for in accordance with the general condiions.
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Cutting and Patching

PART 2 PRODUCTS
201  MATERIALS

Al products and materials shall conform to the requirements of the specifications for the type of work being
performed, except where no products are specified in these specifications for the item being replaced; then the
products and materials shall be of an equivalent type, quality, thickness and width of the item removed.

PART 3 EXECUTION
301  INSPECTION

A Inspect existing conditions of the work, including elements subject to movement or damage during cutting
and patching, or excavating and backfiing.

B.  After uncovering work, inspect conditions affecting the instaliation of new products.

302  PREPARATION

A.  Provide shoring, bracing and support as required to maintain structural integrity of the project.
B.  Provide protection for other portions of the project and provide protection from the elements.

3.03  PERFORMANCE

A.  Execute fitting and adjustments of products to provide finished installation that complies with specified
tolerances and finishes.

B. Execute cutting and demolition by means that will prevent damage to other work and will provide proper
surfaces to receive installation of repairs and new work.

C.  Execute excavating and backfiliing as specified in the technical specifications.

D.  Restore work which has been cut or removed and instali new products o provide completed work in
accordance with the requirements of the confract documents.

E. Refinish entire surfaces as necessary to-provide an even finish. Confinuous surfaces shall be refinished to

the nearest intersection and assemblies shall be entirely refinished.

END OF SECTION
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Construction Staking

’ CONSTRUCTION STAKING
PART 1 GENERAL

1.01  SCOPE

A. Construction staking shall include all of the surveying work required to layout the work and control the
location of the finished project. The contractor shall have the full responsibility for constructing the project to
the correct horizontal and vertical alignment, as shown on the drawings, as specified, or as ordered by the
engineer. The contractor shali assume all costs associated with rectifying work constructed in the wrong
location.

B. From the information shown on the drawings and the information to be provided as indicated under project
condifions below, the contractor shail:

1. Be responsible for setting reference points andfor offsets, establishment of baselines, and all other
layout, staking, and all other surveying required for the construction of the project;

2, Safeguard all reference points, stakes, grade marks, horizontal and vertical control points, and shall
bear the cost of re-establishing same if disturbed;

3. Stake out the permanent and temporary easements or the limits of construction to ensure that the
work is not deviating from the indicated fimits;

| 4, be responsible for all damage done to reference points, baselines, center lines and temporary bench
marks, and shall be responsible for the cost of re-establishment of reference points, baselines,
center lines and temporary bench marks as a result of the operations.

: C. Baselines shall be defined as the line to which the location of the work is referenced, i.e., edge of pavement,
road centerline, property line, right-of-way or survey line.

D. Record drawing surveys shall be performed in accordance with Section 01720 of these specifications.

1.02  PROJECT CONDITIONS

A The drawings provide the location and/or coordinates of principal compenents of the project. The alignment
of some components of the project may be indicated in the specifications. The engineer may order changes
to the location of some of the components of the project or provide clarification fo questions regarding the
correct alignment.

B.  The survey points, control points, and baseline to be provided to the contractor shall be limited fo only that
information which can be found on the project site by the contractor.
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' Construction Staking
E
|

1.03 QUALITY ASSURANCE

A.  The contractor shall fumish documentation, prepared by a surveyor currenfly registered in the State of
Georgia, that staking is being done to the horizontal and vertical alignment shown in the confract
documents. This requires that the contractor hire, at the contractor’s own expense, a currently registered
surveyor, acceptable to the City, to provide ongoing construction staking or confirmation of such.

B. Any deviations from the drawings shall be confirmed by the engineer prior fo construction of that portion of
the project.

1.04  SIDEWALKS

A.  Staking Precision: The precision of construction staking shall match the precision of components location
indicated on the drawings. Staking of utiliies shall be done in accordance with generally accepied practice
for the type of utility.

B. Paved Surfaces: The contractor shall establish a reference point for establishing and verifying the paving
sub grade and finished grade elevations. Any variance with plan grades shall be identified by the contractor
and confirmed by the engineer prior to constructing the base.

END OF SECTION
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Regulatory Requirements

REGULATORY REQUIREMENTS

PART 1
1.01
A
B.
C.

GENERAL

SCOPE
Permits and Responsibilities: The contractor shall, without additional expense to the City, be responsible for
obtaining all necessary ficenses and pemmits, including building permits, and for complying with any
applicable federal, state, county and municipal laws, codes and regulafions, in connecfion with the
prosecution of the work.
The contractor shall take proper safefy and health precautions fo protect the work, the workers, the public
and the property of others. '
The contractor shall also be responsibie for all materiats delivered and work performed until completion and

acceptance of the work, except for any completed unit of construction thereof, which may heretofore have
been accepted.

END OF SECTION
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Project Meetings

PROJECT MEETINGS

PART1  GENERAL

101 SCOPE

A, Work under this section includes all scheduling and administering of pre-construction and progress meetings
as herein specified and necessary for the proper and complete performance of this work.

B.  Scheduling and Administration by the City of Atlanta Project Manager.

1.

2.

Prepare agenda,

Make physical arrangements for the meetings,

Preside at meetings.

Record minutes and include significant proceedings and decisions.

Distribute copies of the minutes to participants.

1.02  PRECONSTRUCTION CONFERENCE

A, The City of Atlanta Project Manager shall schedule the preconstruction conference prior to the issuance of a
Work Order.

B.  Representatives of the following parties are fo be in attendance at the meeting:

1.
2

City of Atlanta Project Manager.
Engineer.

Contractor and superintendent.
Major subcontractors.

Representatives of governmental or regulatory agencies when appropriate.

C.  The agenda for the preconstruction conference shall consist of the following at a minimum:

1.
2.
3.

Distribute and discuss a list of major subcontractors and a tentative construction schedule.
Critical work sequencing.

Designation of responsible personnel and emergency telephone numbers,
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10.

1.

12.

13.

14.

Project Meetings

Processing of field decisions and change orders.

Adequacy of distribution of contract documents.

Schedule and submittal of shop drawings, product data and samples.

Pay request format, submiital cutoff date, pay date and retainage.
Procedures for maintaining record documents,

Use of premises, including office and storage areas and City's requirements.
Major equipment deliveries and priorities.

Safety and first aid procedures.

Security procedures.

Housekeeping procedures.

Work hours.

1.03  PROJECT COORDINATION MEETINGS

A, Schedule regular bi-weekly meetings as directed by the City of Atlanta Project Manager.

B.  Hold called meetings as the progress of the work dictates.

C.  The meetings shall be held at the location requested by the City of Atlanta Project Manager.

D.  Representatives of the following parties are fo be in atiendance at the mestings:

1.

2.

5.

6.

City of Aflanta Project Manager

Engineer.

Contractor and superintendent.

Major subcontractors as perfinent to the agenda.
City's representative as appropriate.

Representatives of govemmental or other regulatory agencies as appropriate.

E. The minimum agenda for progress meetings shall consist of the following:

1.

Review and approve minutes of previous meetings.
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10.

11.

Project Meetings

Review work progress since Iast meeting.

Note field observations, problems and decisions.

|denify problems, which impede planned progress.

Review off-site fabrication problems.

Review contractor's corrective measures and procedures to regain plan schedule.

Review contractor's revision to the construction schedule as outlined in the Supplementary
Conditions.

Review submittal schedule; expedite as required to maintain schedule.
Maintenance of quality and work standards.
Review changes proposed by City for their effect on the consiruction schedule and completion date.

Complete other current business.

END OF SECTION
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Bar Chart Construction Schedules

BAR CHART CONSTRUCTION SCHEDULES

PART 1GENERAL

1.04

A

1.02

A

SCOPE

The work under this section includes preparing, fumnishing, distributing, and periodic updating of the
construction schedules as specified herein.

The purpose of the schedule is to demonstrate that the contractor can complete the overall project within
the contract time and meet all required interim milestones.

SUBMITTALS

Overall Project Schedule (OPS)

1. Submit the schedule within 10 days after date of the Notice to Proceed.

2. The engineer will review the schedule and retum it within 10 days after receipt.
3. If required, resubmit within 10 days after receipt of a retumed copy.

Near Termm Schedule (NTS)

1. Submit the first near term schedule within 10 days of the Notice to Proceed.

2. The engineer will review the schedule and retum it within 10 days after receipt.
Submit an update of the OPS and NTS with each progress payment request.

Submit the number of copies required by the contractor, plus four copies to be retained by the engineer.

103  APPROVAL

Approval of the confractor's detailed construction program and revisions thereto shall in no way relieve the
contractor of any of confractor's duties and obligations under the contract. Approval is limited to the format
of the schedule and does not in any way indicate approval of, or concurrence with, the contractor's means,
methods and ability to carry out the work.

104  OVERALL PROJECT SCHEDULE (OPS}

A

The contractor shall submit to the City for approval a defailed overall project schedule of the contractor's
preposed operations for the duration of the project. The OPS shall be in the form of a Ganttfbar chart.
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Bar Chart Construction Schedules

B. Gantt/Bar Chart Schedule

Each activity with duration of five or more days shall be identified by a separate bar, Activities with a
duration of more than 20 days shall be sub-divided into separate activities.

The schedule shall include activities for shop drawing preparation and review, fabrication, delivery,
and installation of major or critical path materials and equipment itlems.

The schedule shall show the proposed start and completion date for each activity. A separate listing
of activity start and stop dates and working day requirements shall be provided unless the
information is shown in text form on the Gantt/bar chart.

The schedule shall identify the notice to proceed date, the contract completion date, major milestone
dates, and a critical path.

The schedule shall be printed on a maximum 11 x 17-inch size paper. if the OPS need fo be shown
on multiple sheets, a simplified, one page, summary bar chart showing the entire project shall be
provided.

The schedule shall have a horizontal time scale based on calendar days and shall identify the
Monday of each week.

The schedule shali show the precedence relationship for each activity.

1.05  NEAR TERM SCHEDULE (NTS)

A, The contractor shall develop and refine a detailed Near Term Schedule showing the day to day activifies
with committed completion dates, which must be performed during the upcoming 30 day period. The
detailed schedule shall represent the contractor's best approach to the work, which must be accomplished
to maintain progress consistent with the overall project schedule.

B.  The near term schedule shall be in the form of Gantt/bar chart and shall include a written narrative
: description of all activities o be performed and describe corrective action to be taken for items that are

106  UPDATING

behind schedule.

A. Show al changes occurring since previous submission of the updated schedule.
B.  Indicate progress of each activity and show actual completion dates.

C.  The contractor shall be prepared to provide a namative report at the project coordination meetings. The

report shall include the following:

1.

A description of the overall project status and comparison to the OPS.
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Bar Chart Construction Schedules
{dentify activities, which are behind schedule and describe corrective action to be taken.

A description of changes or revisions to the project and their effect on the OPS.

A description of the Near Term Schedule of the activities o be completed during the next 30 days.
The report shall include a description of all activities requiring participation by the engineer andfor

Ciy.

END OF SECTION
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Construction Photographs

CONSTRUCTION PHOTOGRAPHS

PART 1 GENERAL
101 SCOPE
A, The contractor shall be prepared, upon request from the City, to fumish all equipment and labor materials
required to provide the City with construction photographs of the project.
B.  Negatives or original electronic copy shall become the properly of the Cify and none of the photographs

herein shall be published without express permission of the City.

102 PREAND POST CONSTRUCTION PHOTOGRAPHS

A.

Prior fo the beginning of any work, the contractor shall take project photographs of the work area to record
existing conditions.

Fallowing completion of the work, another recording shall be made showing the same areas and features as
in the pre-construction photographs.

All conditions, which might later be subject to disagreement, shall be shown in sufficient detail to provide a
basis for decisions.

The pre-consiruction photographs shall be submitted to the engineer within 25 calendar days after the date
of receipt by the contractor of Notice to Proceed. Post-construction photographs shall be provided prior to
final acceptance of the project.

103  PROGRESS PHOTOGRAPHS

A

Photographs shall be taken to record the general progress of the project during each pay period.
Photographs shall be representative of the primary work being performed at that time.

The photographs shall include the date and time marking of the recording. All photographs shall be labeled
on a tab connected to the bottom of the photo to indicate date and description of work shown.

A minimum of 10 photographs shall be submitted with each request for payment. The view selection will be
as agreed fo with the engineer. Two prints of each photograph shall be submitted.

1.04  SUBMITTALS

A.

Photographs shall be submitted in plastic sleeves pre-punched for a 3-ring binder. Negatives shall be
submitted in potyethylene preservers, 8-1/2 x 11-inches in size, equal to Print File Archival Preservers, Style
No. 35-7B.
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B.

Construction Photographs

Construction photographs shall be submitted with each payment request. Failure to include photographs
may be cause for rejection of the payment request,

END OF SECTION
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Shop Drawings, Product Data and Samples

SHOP DRAWINGS, PROJECT DATA AND SAMPLES

PART 1 GENERAL

1.01  SCOPE

A, The work under this section includes submittal fo the engineer of shop drawings, product data and samples
required by the various sections of these specificafions.

B. Submittal Contents: The submiftal contents required are specified in each section.
C. Definitions: Submittals are categorized as follows:
1. Product Dala

a. Product data includes standard printed information on materials, products and systems, not
specially prepared for this project, other than the designation of selections from among
available choices printed therein.

b. Collect required data into one submittal for each unit of work or system, and mark each copy
to show which choices and options are applicable to the project. Include supplier's standard
printed recommendations for application and use, compliance with standards, application of
labels and seals, notation of field measurements, which have been checked, and specia
coordination requirements.

2. Samples

a. Samples include both fabricated and un-fabricated physical examples of materials, products
and units of work, both as complete units and as smaller portions of units of work, either for
flimited visual inspection or, where indicated, for more defailed testing and analysis.

b. Provide units identical with final condition of proposed materials or products for the work.
Include "range” samples, not less than three units, where unavoidable variations must be
expected, and describe or identify variations between units of each set. Provide full set of
optional samples where the engineer's selection is required. Prepare samples to match the
engineer's sample where indicated. Inciude information with each sample to show generic
description, source or product name and supplier, limitations and compliance with standards.
Samples are submitted for review and confirmation of color, pattern, texture and "kind" by the
engineer. Engineer will note "test' samples, except as otherwise indicated, for other
requirements, which are the exclusive responsibility of the contractor.

3. Miscellaneous submitfals refated directly to the work (non-administrative) include warranties,
maintenance agreements, workmanship bonds, project phofographs, survey data and reports,
physical work records, statements of applicability, quality tesfing and certifying reports, copies of
industry standards, record drawings, field measurement data, operating and maintenance materials,
overrun stock, security/protection/safety keys and similar information, devices and materials
applicable to the work but not processed as shop drawings, product data or samples.
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Shop Drawings, Product Data and Samples

1.02  SPECIFIC CATEGORY REQUIREMENTS

A General: Except as otherwise indicated in the individual work sections, comply with general requiremenis
specified herein for each indicated category of submittal. Submittals shall contain:

1.

2.

10.
1.

12,

13.

The date of submittal and the dates of any previous submittals.

The project fitle.

Numerical submittal numbers, starting with 1.0, 2.0, etc. Revisions fo be numbered 1.1, 1.2, etc.
The Names of:

a. Contractor

b. Supplier

c. Supplier

identification of the product, with the specification section number, permanent equipment fag
numbers and applicable drawing no.

Field dimensions, clearly identified as such.
Relation to adjacent or critical features of the work or materiats.
Applicable standards, such as ASTM or federal specification numbers.

Notification fo the engineer in writing, at time of submissions, of any deviations on the submitials
from requirements of the contract documents.

ldentification of revisions on resubmittals.

An 8 x J-inch blank space for contractor and engineer stamps.

Contractor's stamp, initialed or signed, cerfifying to review of submittal, verification of products, field
measurements and field consfruction criteria and coordination of the information within the submittal

with requirements of the work and of contract documents.

Submitial sheets or drawings showing more than the particular item under consideration shall have
all but the pertinent description of the item for which review is requested crossed out.

1.03  ROUTING OF SUBMITTALS

A Submittals and routine correspondence shall be routed as foliows:

i

2.

Supplier to contractor {through representafive if applicable)

Contractor to City of Atlanta Project Manager
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Shop Drawings, Product Data and Samples

PART 2 PRODUCTS

2.01

2.02

203

2.04

SHOP DRAWINGS

A.

Unless otherwise specifically directed by the City of Atlanta Project Manager, make all shop drawings
accurately to a scale sufficiently large to show all pertinent features of the item and its method of connection
to the work.

B. Submit all shop assembly drawings, larger than 11 x 17-inches, in the form of one reproducible
transparency with two opagque prints or blue lines.
C.  Submit all shop drawings, 11 x 17-inches and smalier, in the form of six opaque prints or blue lines.
D.  One reproducible for all submittals larger than 11 x 17-inches and no more than three prints of other
submittals will be retumed to the contractor.
SUPPLIER'S LITERATURE
A Where content of submitted literature from suppliers includes data not pertinent to this submittal, clearly
indicate which portion of the contents is being submitted for the engineer's review,
B. Submit the number of copies which are required to be retumed (not fo exceed three) plus three copies,
which will be retained by the engineer.
SAMPLES
A.  Samples shall illustrate materials, equipment or workmanship and established standards by which
completed work is judged.
B.  Unless otherwise specifically directed by the engineer, all samples shall be of the precise arficle proposed fo
be furnished.
C.  Submit all samples in the quantity, which is required to be retumed, plus one sample, which will be retained
by the engineer.
COLORS
A.  Unless the precise color and pattern is specifically described in the contract documents, wherever a choice
of color or pattern is available in a specified product, submit accurate color charts and pattem charts to the
engineer for review and selection.
B. Unless all available colors and pattemns have identical costs and identical wearing capabilifies, and are

identically suited fo the installation, completely describe the reiative costs and capabilifies of each.
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Shop Drawings, Product Data and Samples

PART 3 EXECUTION

3.01

3.02

A.

CONTRACTOR'S COORDINATION OF SUBMITTALS

Prior to submittal for the engineer's review, the contractor shall use all means necessary to fully coordinate
all material, including the following procedures:

1. Determine and verify all field dimensions and conditions, catalog numbers and similar data.
2. Coordinate as required with all trades and all public agencies involved.

3. Submit a written statement of review and compliance with the requirements of all applicable
technical specifications as well as the requirements of this section.

4, Clearly indicate in a letter or memorandum on the supplier's or fabricator's letterhead, all deviations
from the contract documents,

Each and every copy of the shop drawings and data shall bear the contractor's stamp showing that they
have been so checked. Shop drawings submitted to the engineer without the contractor's stamp will be
returned to the contractor for conformance with this requirement.

The City may back charge the confractor for costs associated with having to review a particular shop
drawing, product data or sample more than two times to receive a "No Exceptions Taken" mark.

Grouping of Submittals

1. Unless otherwise specifically permitted by the engineer, make all submittals in groups containing all
associated items,

2. No review will be given to partial submittals of shop drawings for items, which interconnect and/or
are interdependent. it is the contractor's responsibility to assemble the shop drawings for all such
interconnecting and/or interdependent items, check them and then make one submittal fo the
engineer along with confractor's comments as to compliance, non-compliance or features requiring
special attention.

Schedule of Submittals: Within 30 days of contract award and prior to any shop drawing submittal, the
contractor shalf submit a schedule showing the estimated date of submittal and the desired approval date
for each shop drawing anficipated. A reasonable period shall be scheduled for review and comments.
Time lost due fo unacceptable submittals shall be the contractor's responsibility and some time allowance
for resubmittal shall be provided. The schedule shall provide for submittal of ifems, which relate to one
another fo be submitted concurrently.

TIMING OF SUBMITTALS
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Shop Drawings, Product Data and Samples

A, Make all submittals far enough in advance of scheduled dates for installation to provide all required time for
reviews, for securing necessary approvais, for possible revision and resubmittal, and for placing orders and
securing delivery.

B.  Inscheduling, allow sufficient time for the engineer's review following the receipt of the submittal.

3.03  REVIEWED SHOP DRAWINGS

A Engineer Review

1. Allow a minimum of 30 days for the engineer's iniial processing of each submittal requiring review
and response, except allow longer periods where processing must be delayed for coordination with
subsequent submittals. The engineer will advise the contractor prompfly when it is determined that a
submital being processed must be delayed for coordination. Allow a minimum of two weeks for
reprocessing each submittal. Advise the engineer on each submittal as to whether processing time
is critical to progress of the work, and therefore the work would be expedited if processing time could
be foreshortened.

2. Acceptable submittals will be marked "No Exceptions Taken." A minimum of three copies will be
retained by the engineer for the engineers and the City's use and the remaining copies wili be
returned fo the contractor.

3. Submittals requiring minor corrections before the product is acceptable will be marked "Make
Corrections Noted." The contractor may order, fabricate and ship the items included in the
submitfals, provided the indicated corrections are made. Drawings must be resubmitted for review
and marked "No Exceptions Taken" prior fo installafion or use of products.

4, Submittals marked "Amend and Resubmit" must be revised to reflect required changes and the initial
review procedure repeated.

5 The "Rejected - See Remarks™ notation is used to indicate products, which are not acceptable.
Upon return of a submittal so marked, the contractor shall repeat the initial review procedure utilizing
acceptable products.

6. Only two copies of items marked "Amend and Resubmit” and "Rejected - See Remarks" will be
reviewed and marked. One copy will be retained by the engineer and the other copy with all
remaining unmarked copies will be retumed fo the contractor for resubmiital.

B. No work or products shall be installed without a drawing or submitiai bearing the "No Excepfions Taken"
nofation. The contractor shall maintain at the job site a complete set of shop drawings bearing the
engineer's stamp.

C.  Subsfitutions: In the event the contractor obtains the engineer's approval for the use of products other than

those which are listed first in the contract documents, the confractor shall, at the confractor's own expense
and using methods approved by the engineer, make any changes to structures, piping and electrical work
that may be necessary to accommodate these products.
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Shop Drawings, Product Data and Samples

D.  Use of the "No Exceptions Taken" nofafion on shop drawings or other submittals is general and shall not

relieve the contractor of the responsibility of fumishing products of the proper dimension, size, quality,

quantity, materials and ali performance characteristics, to efficiently perform the requirements and intent of

the contract documents. The engineer's review shall not relieve the contractor of responsibility for errors of

any kind on the shop drawings. Review is intended only to assure conformance with the design concept of

the project and compliance with the information given in the contract documents. The confractor is

responsible for dimensions to be confirmed and correlated at the job site. The contractor is also responsible

for information that pertains solely to the fabrication processes or to the technique of construction and for the
coordination of the work of all frades.

3.04  RESUBMISSION REQUIREMENTS

A, Shop Drawings

1. Revise initial drawings as required and resubmit as specified for initial submittal, with the resubmitted
number shown.

2. Indicate on drawings all changes, which have been made other than those, requested by the
engineet.

B. Project Data and Samples: Resubmit new data and samples as specified for initial submittal, with the
resubmitted number shown.
] END OF SECTION

i
:
‘!
|
i
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Testing Laboratory Services

TESTING LABORATORY SERVES

| PARTA1 GENERAL

1.01  SCOPE

A This section includes testing which the City may require, beyond that testing required of the supplier, to
determine if materials provided for the project meet the requirements of these specifications.

B. This work also includes all testing required by the City to verify work performed by the contractor is in
accordance with the requirements of these specifications, i.e., concrete strength and slump festing, soil
compaction, efc.

C.  This work does not include materials testing required in various sections of these specifications fo be
performed by the supplier, e.g., testing of pipe.

D.  The tesfing laboratory or laboratories will be selected by the City. The testing laboratory or laboratories wil
work for the City.

1.02  PAYMENT FOR TESTING SERVICES

A The cost of testing services required by the contract to be provided by the contractor shall be paid for by the
City through the cash allowance, i.e., concrete festing, soil compacfion, and asphalt testing.

B. The cost of additional testing services not specifically required in the specifications, but requested by the
City or engineer, shall be paid for by the City through the cash allowance.

C.  The cost of material testing described in various sections of these specifications or as required in referenced
standards to be provided by a material supplier, shall be included in the price bid for that item and shalf not
be paid for by the City.

D.  The cost of retesting any item that fails to meef the requirements of these specifications shall be paid for by
the contractor. Retesting shall be performed by the testing laboratory working for the City.

1.03  LABORATORY DUTIES

A Cooperate with the city, engineer and contractor.
B. Provide qualified personnel promptly on nofice.
C.  Perform specified inspections, sampling and testing of materials.
1. Comply with specified standards, ASTM, other recognized authorities, and as specified.

2, Ascertain compliance with requirements of the contract documents.
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1.04

Testing Laboratory Services

D.  Promptly notify the engineer and contractor of iregularity or deficiency of work, which are observed during

performance of services.

Promptly submit three copies (fwo copies to the engineer and one copy to the contractor) of report of
inspections and tests in addition to those additional copies required by the contractor with the following
information included:

1. Date issued

2. Project tile and number

3 Testing laboratory name and address

4. Name and signature of inspector

5. Date of inspection or sampling

6. Record of temperature and weather

7. Date of test

8. Identification of product and specification section

9. Location of project

10.  Type ofinspection or {est

11, Results of test

12, Observations regarding compliance with the contract documents

Perform additional services as reguired.

The laboratory is not authorized {o release, revoke, alter or enlarge on requirements of the confract
documents, or approve or accept any portion of the work.

CONTRACTOR RESPONSIBILITIES

Cooperate with laboratory personnel; provide access to work and/for supplier's requirements.
Provide to the laboratory, representative samples, in required quanfities, of materials fo be tested.
Furnish copies of mill test reports.

Furnish required labor and facilities to:

1. Provide access to work to be tested;
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Testing Laboratory Services

2. Obtain and handle samples at the site;
3. Facilitate inspections and tests;
4. Build or fumish a holding box for concrete cylinders or other samples as required by the laboratory.

E. Notify the laboratory sufficienfly in advance of operation to allow for the assignment of personnel and
schedules of tests.

F. Laboratory Tests: Where such inspection and testing are o be conducted by an independent faboratory
agency, the sample(s) shall be selected by such laboratory or agency, or the engineer, and shipped to the
laboratory by the contractor at contractor's expense,

G.  Copies of all correspondence between the contractor and tfesting agencies shall be provided to the
engineer.

1.06  QUALITY ASSURANCE

Testing shall be in accordance with all pertinent codes and regulations and with procedures and
requirements of the American Society for Testing and Materials (ASTM).

1.06  PRODUCT HANDLING

Promptly process and distribute all required copies of test reports and related instructions to insure all
necessary retesting or replacement of materiats with the least possible delay in the progress of the work.

1.07  FURNISHING MATERIALS

The contractor shall be responsible for furnishing all materials necessary for testing.

1.08  CODE COMPLIANCE TESTING

Inspections and tests required by codes or ordinances or by a plan approval authority, and made by a legally
constitufed authority, shali be the responsibility of, and shall be paid for by the contractor, unless otherwise provided
in the contract documents,

1.00  CONTRACTOR'S CONVENIENCE TESTING

Inspection or testing performed exclusively for the contractor's convenience shall be the sole responsibility
of the contractor.

110 SCHEDULES FOR TESTING
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Testing Lahoratory Services

A,  Establishing Schedule
1. The contractor shall, by advance discussion with the fesfing laboratory selected by the City,
determine the time required for the laboratory fo perform its tests and to issue each of its findings,
and make all arrangements for the testing laboratory o be on site fo provide the required testing.

2. Provide all required time within the construction schedule.

B.  When changes of construction schedule are necessary during construction, coordinate all such changes of
schedule with the testing laboratory as required,

C.  When the testing laboratory is ready to test according to the determined schedule, but is prevented from
testing or taking specimens due to incompleteness of the work, all extra costs for testing atfributable to the
delay will be back-charged to the contractor and shall not be borne by the City.

111 TAKING SPECIMENS

Unless otherwise provided in the contract documents, all specimens and samples for tests will be taken by the
festing laboratory or the engineer.

1,12 TRANSPORTING SAMPLES

The contractor shall be responsible for transporting all samples, except those taken by tesfing laboratory
personnel, to the testing faboratory.

END OF SECTION

City Of Atlanta/Capital Projects/Sidewalk Contract



01540
Job Site Security

JOB SITE SECURITY

PART 1 GENERAL

1.01  BARRICADES, LIGHTS AND SIGNALS

A.  The contractor shall furnish and erect such barricades, fences, lights and danger signals and shall provide
such other precautionary measures for the protection of persons or propery and of the work as necessary.
Barricades shall be painted in a color that will be visible at night. From sunset fo sunrise, the contractor
shall furnish and maintain at least one light at each barricade and sufficient numbers of barricades shall be
erected to keep vehicles from being driven on or into any work under construction,

B.  The contractor wili be held responsible for all damage to the work due fo failure of barricades, signs and
lights; and whenever evidence is found of such damage, the contractor shall immediately remove the

damaged portion and replace it at confractor's cost and expense. The confractor's responsibility for the
maintenance of barricades, signs and lights shall not cease until the project has been accepted by the City.

END OF SECTION
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Dust Control

DUST CONTROL

PART 1 GENERAL

101 SCOPE

Limit blowing dust caused by construction operations by applying water or employing other appropriate means or
methods to maintain dust control, subject to the approval of the City. As a minimum, this may require the use of a
water wagon twice a day to suppress dusty conditions.

1.02  PROTECTION OF ADJACENT PROPERTY

A The Contractor shalt visit the site and note the buildings, landscaping, roads, parking areas and other
facilities near the work site that may be damaged by their operations. The contractor shall make adequate
provision to fully protect the surrounding area and will be held fully responsible for all damages resulting
from contractor's operations.

B. Protect all existing faciliies {indoors or out) from damage by dust, fumes, spray or spills {indoors or ouf).
Protect motors, bearings, electrical gear, instrumentation and building or other surfaces from dirt, dust,
welding fumes, paint spray, spilis or droppings causing wear, corrosion, malfunction, failure or defacement
by enclosure, sprinkling or other dust paliiafives, masking and covering, exhausfing or containment.

END OF SECTION
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Safety on Projects
SAFETY ON PROJECTS
PART 1GENERAL
1.01  SCOPE
A, The contractor shalt be responsible for conducting all work in a safe manner and shall take reasonable

precautions to ensure the safety and protection of workers, property and the general public. The
contractor's responsibiiity for profection is described in arficle 15 of the general conditions.

B. Al construction shall be conducted in accordance with the latest applicable requirements for part 1926 of
the Cccupational Safety and Health Act, Safety and Health Regulations for Construction, section 107 of the
Contract Work Hours and Safety Standards Act, as well as any other local, state or federal safety codes and
regulations.

C.  The contractor shall designate a trained and qualified employee who is to be responsible for ensuring that
the work is performed safely and in conformance with all applicable regulafions.

D.  The confractor shall determine the safety hazards involved in prosecuting the work and the precautions
necessary o conduct the work safely.

E.  The contractor shall bear all risks associated with performing the work and shall fully indemnify and hold
harmiess the City and engineer.

END OF SECTION
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Project Identification and Signs

PROJECT IDENTIFICATION SIGNS

PART 1 GENERAL

1.01  SCOPE

A The work under this section shail include the furnishing of a minimum of one painted sign of not less than 32
square feet in area, with painted graphic confent for each project site that includes:

1. Project title

2. City's name

3. Names of governmental units parficipating in the project
4, Engineer's name

5. Names and titles of other parties to be directed by the engineer

1.02 DESIGN

The contractor shall provide a scale drawing showing the graphic design, style of leftering and colors
corresponding to the sketch included with this section, to the engineer for approval.

PART 2 PRODUCTS

201 MATERIALS

A, Structure and Framing: May be new or used, wood or metal, in sound condition structurally adequate to
work and suitable for specified finish.

B, Sign Surfaces: Exterior soft wood plywood with medium density overlay, standard large sizes to minimize
joints.

C.  Thickness: As required by standards to span framing members, to provide even, smooth surface without
waves or buckles.

D.  Rough Hardware: Galvanized.

E. Paint: Exterior quality, equal to Tnemec.
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Project Identification and Signs

PART 3 EXECUTION

3.01 ERECTION

Erect the sign on the site in a high visibility location, adjacent to the project as approved by the engineer.
The sign shall be erected prior to starfing physical work and removed within two {2) weeks following
acceptance of the work.

3.02 MAINTENANCE

Contractor shall maintain the project sign in good condition during the project contract period.

END OF SECTION
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Transportation and Handling

TRANSPORATION AND HANDLING

PART1 GENERAL

101 SCOPE

A The contractor shall provide transportafion of all equipment, materials and products fumished under these
contract documents to the work site. In addition, the confractor shall provide preparation for shipment,
loading, uniocading, handiing and preparation for installation and all other work and incidental items
necessary or convenient fo the contractor for the satisfaciory prosecution and completion of the work.

B. All equipment, materials and products damaged during fransporiafion or handling shall be repaired or
replaced by the contractor at no additional cost to the City prior to being incorporated into the work.

END OF SECTION
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Storage and Protection

STORAGE AND PROTECTION

PART 1GENERAL

1.01

A

1.02

A,

SCOPE

The work under this section includes, but is not necessarily limited to, the fumishing of all abor, tools and

materials necessary to properly store and protect all materials, equipment, products and the like, as
necessary for the proper and complete performance of the work.

The contractor shall store materials, supplies and equipment at the site in such orderiy fashion and in such
locations as approved by the engineer that will not unduly interfere with the progress of the work or the work
of any other contractors, or the acfivities of City personnel.

STORAGE AND PROTECTION

Storage

1. Maintain ample way for foot traffic at all times, except as otherwise approved by the engineer.

2. All property damaged by reason of storing of material shall be properly replaced at no additional cost
to the City.

3. Packaged materials shall be delivered in onginal unopened containers and so stored until ready for
use.

4. All materials shall meet the requirements of these specifications at the time that they are used in the
work,

5, Store products in accordance with supplier's instructions.

Profection

1. Use all means necessary to protect the materials, equipment and products of every section before,
during and after installation and to protect the installed work and materials of all other trades.

2. All materials shall be delfivered, stored and handled to prevent the inclusion of foreign materials and
damage by water, breakage, vandalism or other causes.

3. Substantially constructed weather fight storage sheds, with raised floors, shall be provided and
maintained as may be required to adequately protect those materials and products stored on the site
which may require protection from damage by the elements.

Replacements: In the event of damage, immediately make all repairs and replacements necessary for the

approval of the engineer and at no additional cost to the City.

Equipment and products stored outdoors shall be supported above the ground on suitable wooden blocks.
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Cleaning

F. Tarps and other coverings shall be supported above the stored equipment or materials on wooden strips to
provide ventilation under the cover and minimize condensation. Tarps and covers shall be arranged to
prevent ponding of water.

1.03  EXTENDED STORAGE

In the event that cerfain items of major equipment such as air compressors, pumps and mechanical aerators have
to be stored for an extended period of time, the contractor shall provide satisfactory long-term storage facifities,
which are acceptable to the engineer. The contractor shall provide all lubricants and exercising necessary or
recommended by the supplier to properly maintain and protect the equipment during the period of extended
storage.

END OF SECTION
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Substitations and Options

SUBSTITUTIONS AND OPTIONS

PART 1

1.01

GENERAL

SCOPE

This section outlines the restrictions and requirements for substitutions, product and supplier options, and
construction method options.

1.02

A

1.03

DEFINITIONS

For the purposes of these contract documents, a "substitute item" shall be defined as one of the foliowing:
1. A product or supplier offered as a replacement to a specified product or supplier.
2. A product or supplier offered in addition to a specified product or supplier.

For the purposes of these contract documents, a "substitute construction method” shall be defined as one of
the following:

1. A mean, method, technique, sequence or procedure of construction offered as a replacement for a
specified mean, method, technique, sequence or procedure of construction.

2. A mean, method, technique, sequence or procedure of construction offered in addition to a specified
mean, method, technique, sequence or procedure of construction.

GENERAL

An item or construction method, which is offered where no specific product, supplier, mean, method,
technique, sequence or procedure of construction is specified or shown on the drawings, shall not be
considered a substitute and shall be at the option of the contractor, subject to the provisions in the contract
documents for that item or construction method.

For products specified only by a referenced standard, the contractor may select any product by any
supplier, which meets the requirements of the specifications, unless indicated otherwise in the contract
documents.

If the supplier is named on the drawings or in the specifications as an acceptable suppiier, products of that
supplier meeting all requirements of the specifications and drawings are acceptable.

Whenever the engineer's design is based on a specific product of a particular suppiier, that supplier will be
shown on the drawings and/or fisted first in the list of approved suppliers in the specifications. Any bidder

 intending to fumnish products of other than the first listed supplier, or fumish substitute items, shal:
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4.

Cleaning

Verify that the item being fumished will fit in the space aliowed, perform the same functicns and have
the same capabilities as the item specified;

Include in its bid the cost of ali accessory items, which may be required by the other listed subsfitute
product;

include the cost of any architectural, sfructural, mechanical, piping, electrical or other modifications
required; and

Include the cost of required additional work by the engineer, if any, to accommodate the item.

E.  Whenever a product specification includes minimum experience requirements which the supplier selected
by the contractor cannot meet, the supplier shall fumish the City with a cash deposif, or bond acceptable fo
the City in an amount equal fo the cost of the product, which shall remain in effect until the experience
requirement has been met,

1.04  APPROVALS

A, Approval, of a substitution as an acceptable supplier, of the engineer is dependent on determination that the
product offered:

1.

is essentially equal in function, performance, quality of manufacture, ease of maintenance, reliabilify,
service fife and other criteria to that on which the design is based; and

Will require no major modifications to structures, electrical systems, control systems or piping
systems.

1.05  SUBSTITUTIONS AND OPTIONS

A No substitutions will be considered for the suppliers listed in the bid.

B. After Notice to Proceed

1

Substitute items will be considered only if the term "equal {o" precedes the names of acceptable
suppliers in the specification.

Where items are specified by referenced standard or specified as indicated in Article 1.03,
paragraph A. Above, such items shall be submitted fo the engineer for review.

4. The contractor shall submit shop drawings on the substituie item for the engineer's review in
accordance with the section (1340,

END OF SECTION
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Cleaning

CLEANING
PART 1 GENERAL

101 SCOPE

This section covers the general cleaning, which the contractor shall be required to perform both during construction
and before final acceptance of the project, unless otherwise shown on the drawings or specified elsewhere in these
specifications.

1.02  QUALITY ASSURANCE

A Daily, and more often if necessary, conducts inspections verifying that requirements of cleanliness are being
met.

B. in addition to the standards described in this section, comply with all pertinent requirements of governmental
agencies having jurisdiction.

1.03  HAZARDOUS MATERIAL AND WASTE

A The contractor shall handie hazardous waste and materials in accordance with applicable local, state, and
federal regulations. Waste shall also be disposed of in approved landfilis as appiicable.

B. The contractor shall prevent accumulation of wastes, which create hazardous condifions.
C. Burmning or burying rubbish and waste materials on the site shall not be allowed.

D.  Disposal of hazardous wastes or materials into sanitary or storm sewers shall not be allowed.

1.04  DISPOSAL OF SURPLUS MATERIALS

A The contractor shall legally dispose all surplus materials and equipment from demolition and shall provide
suitable off-site disposal site, or utilize a site designated by the City.

B. Clean up all refuse, rubbish, scrap matenials, and debris caused by the Contractor's operations, to the end
that at all times the site of the work shall present a neat, orderly and workmanlike appearance. No items
shall be left or discarded elsewhere on the site, or any other City sites. ltems that are to be discarded shall
be removed fo approve dump areas.

C.  Remowve all surplus material, false work, temporary structures, including foundations thereof, plants of any
description and debris of every nature resulting from the Confractor's operations, and put the site in neaf,
orderty conditions before final payment. Such final cleanup work shall be performed within the time
specified for completion of work, with such exceptions as may be approved in writing by the engineer.
Unless otherwise provided in the specifications, confractor shall clean any portion of work for which a
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separaie fime for completion is specified and ihe site thereof to the above standards within the specified
time, with such exceptions as may he approved in writing by the engineer.

D, The disposal of all excavated material or spoil not required for use in the permanent work shall be the
responsibility of the confractor. The Contractor's shall remove excess excavated material or spoil from the
site of the work and dispose of the same in a legal manner at no additional cost to the City. Burning of
debris on site wili not be allowed. '

PART 2 PRODUCTS

201 CLEANING MATERIALS AND EQUIPMENT

Provide required personnel, equipment and materials needed to mainfain the specified standard of
cleanliness.

2.02 COMPATIBILITY

Use only the cleaning materials, methods and equipment, which are compatible with the surface being
cleaned, as recommended by the supplier of the material or as approved by the engineer.

PART 3 EXECUTION

301  PROGRESS CLEANING

A General

1. Do not allow the accumulation of scrap, debris, waste material and other items not required for
construction of this work.

2. Atleast each week and more often if necessary, completely removes all scrap, debris and waste
material from the job site.

3. Provide adequate storage for all items awaiting removal from the job site, observing all requirements
for fire protection and protection of the environment.

B.  Site

1. Daily, and more often if necessary, inspect the site and pick up all scrap, debris and waste material.
Remove all such items to the place designated for their storage.

2. Restack materials stored on site weekly.

3. At alf times maintain the site in a neat and orderly condition, which meets the approval of the
engineer,
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Cleaning

FINAL CLEANING

Definitions: Unless otherwise spegifically specified, "clean” for the purpose of this Article shall be interprefed
as the level of cleanliness generally provided by commercial building maintenance subcontractors using
commercial quality building maintenance equipment and materials.

General: Prior to completion of the work, remove from the job site all tools, surplus materials, equipment,
scrap, debris and waste. Conduct final progress cleaning as described in 3.01 above.

Site: Uniess otherwise specifically directed by the engineer, hose down all sidewalks within the site and all
paved areas directly adjacent fo the site; rake clean other surfaces of the grounds. Completely remove all
resultant debris.

Post-Construction Cleanup: Al evidence of temporary construction faciliies, haul roads, work areas,
structures, foundations of temporary structures, stockpiles of excess or waste materials, or any other
evidence of construction, as directed by the engineer.

Restoration of Landscape Damage: Any landscape feature damaged by the contractor shali be restored as
nearly as possible to its original condition at the contractor's expense. The engineer will decide what
method of restoration shall be used.

Timing: Schedule final cleaning as approved by the engineer to enable the City to accept the project.

CLEANING DURING CITY'S OCCUPANCY

Should the City occupy the work or any portion thereof prior to its complefion by the contractor and acceptance by
the City, responsibifities for inferim and final cleaning of the occupied spaces shall be as determined by the
engineer in accordance with the conditions of the contract documents.

END OF SECTION
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CONSTRUCTION OF SIDEWALKS, CURBS, RAMPS AND APRONS

PART 1GENERAL

1.01

SCOPE

Concrete curb, curh and gutter, sidewalks, driveway aprons, and wheelchair ramps shall be constructed of
Portland cement concrete prepared as described in Part 2 of this specification and placed in one course. Concrete
shall be Class "A" unless otherwise specified on the plans.

PART 2 PRODUCTS

The materials and general placement procedures for concrete and masonry construction shall adhere to those stated
in this section unless specifically changed by the special provisions, plans, or the engineer.

2.01

CONCRETE

A

Concrete shall be composed of cement, fine aggregate, coarse aggregate, water, entrained air, and
such admixtures as may be specified; proportioned and mixed to produce a plastic workable mix in
accordance with the requirements of these specifications and supplemental special provisions and
suitable for the specific conditions of placement .

1. Classification and Strength: Concrete shall be in three classifications. Minimum 28-day
compressive strength and usage shall be as follows:

a.  Class "A" Minimum compressive strength 3000 psi at 28-days shall be used for all
reinforced concrete work, and for non-reinforced footings and slabs 8 inches or less in
thickness, unless a higher strength is required by the plans.

b.  Class "B". Minimum compressive strength 2200 psi at 28-days may be used for gravity
type walls and for non-reinforced footings and slabs greater than 8 inches in thickness,
unless a higher strength is required by the plans.

¢.  Class "C" Minimum compressive strength 1500 psi at 28-days shall be used for concrete
sub-foundations, pipe envelopes, and for concrete backfill when required. Compressive
strength of concrete at the age of 28-days shall be determined by breaking standard 6-
inch diameter by 12-inch test cylinders in accordance with ASTM C-31 and C-39.

Congrete - High Early Strength: Concrete made with high early strength Portland cement shall not be
used unless specifically authorized by the engineer or otherwise called for in the plans. The
compressive sfrength of such concrete, at the age of 7 days, shall be at least equal to the minimum
28-day compressive strengths for the class specified above. Al other provisions of these
specifications, except for cement, shall be applicable to such concrete.
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2.01

2.03

2.04

2.05

C. Concrete - Air Entrained: The suffix A/E shall indicate air entrainment required for the concrefe mix
specified. Compressive strength requirements will not change due to the presence of air entrainment.
Compensation for strength loss due fo A/E% shall be accomplished by adjustment of the
water/cement rafio. Percent of air entrainment shall fall within the range 3% - 7% (with 4.5% being
desirable) as determined by the voiumetric method in ASTM C-231. Admixtures used to achieve air
entrainment shall conform to ASTM C-260, except that admixtures used in reinforced concrete shall
not contain chlorides.

BRICK

All brick used for adjusting manholes, flush tanks, and caich basins shall be hard No. 1 building brick,
manufactured of clay or shale. Brick shall be uniform standard commercial size with straight, parallel edges
and square comers, bumned uniformly hard entirely through, and uniform in color with uniform abrasion
resistance. All brick shall conform to ASTM C-32 and meet the minimum requirements of grade SM.

CEMENT

All cement used in the work shall conform to ASTM C-150, specification for Porfland cement.

SAND

The sand shall be clean and sharp, free from all deleterious substances and shall conform o ASTM C-33.

COARSE AGGREGATE

Coarse aggregate shall be crushed stone of a quality equal to the best Stone Mountain Granite, of solid
composition, free from dirt and adherent coatings, and suited for the class of its infended usage. Unless
otherwise stafed, gradation shall conform fo size number 467, number 57, or number 67 as described in
ASTM C-33. The nominal maximum size of coarse aggregate used in concrete shall not be larger than one-
fifth of the narrowest dimension hetween sides of the forms, one-third of the depth of slabs, three-fourths of
the minimum clear spacing between reinforcing bars as described in ACI 68-50, Arficle 3.4.1.

2.06 STEEL REINFORCEMENT

All steel bars used for reinforcement must be intermediate grade, new billet steel and must meet the
requirements of ASTM A-615 and be of a pattern per the details in Part V of this document.

2.07 MISCELLANEOUS STEEL

The contractor shall be required fo fumish, in addition to the reinforcement shown on the plans, such support bars,
tie bars, chairs, efc., as are needed to properly secure the reinforcing bars in place as intended on the plans and
all dowels, splices, etc., which shall be of design acceptable to the engineer.
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2.08

2.09

2.10

RUBBLE MASONRY

Rubble stone masonry, when required, shall be built of sound and durable quarried stone, of shape and form to
make neat and substantial work of this class. Stone shall be thoroughly cleaned of soff and dust and be bedded in
cement mortar, every joint and space filled with mortar. No spalfing under stone wilt be allowed. The headers
must be of sufficient size and frequency to insure a strang bond. No stone shall have more "build” than "bed."
Mortar shall be as specified in Section 1.10. Size of stone shall be the same as that specified for rip rap in Section
1.09.

STONE FOR RIPRAP

Stone for riprap shall consist of rough unhewn quarry granite as nearly in rectangular section as is practical.
The minimum thickness of stone shall be 8" with more than 70% in any load having, a minimum dimension of
twelve (12") inches. All stone shall weigh between 75 and 150 pounds. All rip rap shall be hand placed as a
loose stone embankment or grouted in place as indicated on the plans or as directed by the engineer.

MORTAR

Mortar and grout shall consist of fresh mixtures of one part Portland or Masonry cement to three parts of sand
and water. Hydrated lime may be added when Portland cement is used, in amounts not exceeding 10 percent
of the weight of cement. Materials shail be mixed dry until a uniform mixture is produced; after which enough
water shall be added to produce the desired consistency. Mortar and grout, which has been mixed for more
than 45 minutes, shall not be used. Retendering of mortar is not permitted.

Fine aggregate for mortar and grout shall consist of natural sand or manufactured sand having clean, hard,
strong, durable, uncoated parficles. Unless otherwise specified, gradation of fine aggregate for mortar and
grout shall be as follows:

TOTAL % BY WEIGHT PASSING EACH SIEVE

U.S. STD.

No.4 No. 16 No. 50 No. 100
100% 90-100% 15-40% 0-10%
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PART 3 EXECUTION

3.0

PLACING CONCRETE

Before concrete is placed, the depth and character of the foundations, the adequacy of forms and false work,
the placing of steel and appurtenant work shall be inspected and approved by the engineer; such approval,
however, shall not relieve the contractor of the responsibility to produce the finished work in accordance with
plans and specifications. Preparation for placing concrete, and the handling and placing of concrete, shall be
in accordance with the following:

A,

Preparation: All accumulated water and debnis shall be removed from excavations, or from form
work info which concrete is to be placed, and any flow of water into such places shall be diverfed
into side drains or sumps, so as to be removed without disturbing newly placed concrete. Forms,
unless lined, shall be thoroughly wetted with water before concrete is placed so as to fighten joints
and prevent leakage from the runways for buggies or wheelbarrows, if used, shall not be supported
on form work. Concrete shall be conveyed in such a manner so as not to disturb forms or segregate
the mix.

Daylight Placing: All concrete shall be placed in daylight, and the placing of concrete in any portion
of the work shall not be started if such work cannot be completed during daylight, unless otherwise
specifically approved by the engineer. Such approval will not be given unless an adequate lighting
system is provided.

Cold Weather Placing: Concrete shall not be placed when the atmospheric temperature is below 35
degrees Fahrenheit. if after placing concrete the temperature drops below 35 degrees Fahrenheit,
the contractor shall enclose, heat and protect the work in such a manner so as to keep the air
surrounding the fresh concrete at a temperature of not less than 45 degrees Fahrenheit for a period
of 5 days after concrete is placed. The contractor shall assume all risk connected with the
placement and protection of concrete under the above, and should such concrete be unsatisfactory,
it shall be rejected.

Hot Weather Placing: At no time shall the temperature of the concrete at the point of discharge
exceed 90° Fahrenheit. The confractor may reduce the concrete temperature by cooling one or
more of the ingredients. Water may be refrigerated. Ice may be added to the mixing water on a
pound for pound replacement basis, provided that all ice is melted prior to the addition of the water
to the mix. Fogging or other suitable means may be used to cool the aggregate, provided that
aggregate moisture contents are adjusted with the mixing water fo insure no increase in the design
water-cement ratio. When the atmospheric temperature is above 90° Fahrenheit, ready mix
concrete shall be completely discharged within 60 minutes from the time water is added to the mix.

Forms and reinforcement steel shall be pre-wet, and the contractor shall have sufficient skilied
personnel and equipment o place and finish the concrete without delay. The contractor may be
required to furnish wind screens, to use water fogging, or other means o prevent moisture loss as
directed by the engineer.

Curing shall be as specified in Section 3.09, except that if a pigmented curing compound is used, it
shall be white.
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3.02

Handling: Concrete shall be transported from the mixer to the point of deposit by a bottom dump
concrete bucket handled by a crane; by concrete buggies, wheelbarrows, pumping, and conveyor
belts or by such means, approved by the engineer, as the contractor may elect. In the svent the
quaiity of the concrete as it reaches the forms, or the method and placing thereof, in the opinion of
the engineer, is not satisfactory, the contractor shall change his method of operation so as to place
concrete in a safisfactory manner.

Placing: Concrete shall be placed in such a manner so as to avoid the possibility of segregation or
separation of aggregates, so as to avoid dispiacement of reinforcing, and to avoid coating or
splattering the reinforcing steel which is in place with concrete, which may set before completion of
the pour and tend fo re-duce bond. Troughs, pipes, hoppers and chutes and canvas trellis used in
placing concrete shall be arranged and used so as fo place the concrete in the manner specified.
The placing of concrete with in form work caused thereby shall not exceed the design pressure
thereof. Concrete shall be placed in continuous horizontal layers, the thickness of which, in general,
shall not exceed 12 inches. In placing concrete, each batch and each layer shall be placed
following the preceding batch or layer so closely that there will be no lines of separation or "cold
joints” in the work. Care shall be used to fill each part of the forms by depositing concrete as near
final position as possible. After the concrete has taken its inifial set, care shall be taken {o avoid
jarring the form work or placing strain or vibration on the ends of projecting reinforcing bars.

1. Compaction: Concrete, if placed in layers, shall be compacted by the use of mechanical
internal vibrating equipment supplemented by hand spading with a stesl splicing rod.
Vibrating shali not be used {o transport concrete within forms. Intemal vibrators shall
maintain a speed of at least 5000 impulses per minute when submerged in concrete. At
least one spare vibrator shall be maintained on the job site as a relief. The duration of
vibration shall be limited fo that necessary for satisfactory consolidation, without causing
obiectionable segregation. The vibrator shall not be inserted info layers, which have begun
{o set.

2. Thin Section: All thin section work shall be thoroughly worked with a steel rod; faces shall
be shaped and mortar flushed to the surface of the forms thereby. Small diameter holes
shall be drilled in form work beneath large wall sleeves and inserts which have been set
therein, to prevent the enfrapment of air beneath such wall sleeves and inseris, when
concrete is placed.

Confinuous Placement: The placement of concrete within any unit of the work, between construction
joints, once begun shall continue without interruption so that the unit will be monolithic.

Defective Work: Concrete shall be placed and compacted so as to form a dense, compact,
impervious, artificial stone, with smooth faces on exposed surfaces. Any section of concrete work
found to be porous, plastered, or otherwise defective, in the opinion of the engineer, shall be
removed and replaced in whole or in part, as directed by the engineer, at the expense of the
confractor.

The unit of operation between construction joints shall be as shown on the drawings or as directed by the
engineer. Concrete shall be placed continuously within the unit, as specified in the paragraph above, so
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3.03

3.04

that the unit will be monolithic. At least 72 hours shall elapse between castings of adjoining units, unless
otherwise approved by the engineer.

A Construction Joints in Footings and Walls: Construction joints in footings and walls, required for
proper execution of the work, and not shown on the drawings, shall be located, as directed by the
engineer, across regions of low siress so as to least impair the strength and appearance of the
work. Special provisions shall be made for joining successive units, as shown on the drawings and
as directed by the engineer.

B. Construction Joints in Slabs: Construction joints in slabs, required for proper execution of the work,
and not shown on the drawings shall be located as directed by the engineer. Special provisions,
including concrete footing for construction joints in slabs on earth, shall be made for joining
successive units, as indicated on the drawings and as many as may be directed by the engineer.

C. Expansion Joints: Expansion joints, when required, shall be located as indicated on the drawings
and constructed in accordance with details thereon.

D. Keys: Keys shall be constructed in all construction joints, as indicated on the drawings, and as
directed by the engineer.

E. Water Stops: Where indicated on the plans or at construction joints subject to water pressure, water
stops shall be installed for the full iength of the joint. Water stops shali be either 6" x 1/8" steel
plates or 9" x 1/2" rubber or polyvinyl chloride. P. V. C. and rubber water stops shall be spliced in
accordance with the supplier's recommendations while steel water stops shali be spliced by welding.

BONDING CONCRETE WORK

Bonding new concrete work, to be placed on or against new concrete work, shall be in accordance with the

following:

A Bonding to New Concrete: Before placing new concrete work on or against new concrete work

which has recently set, the surfaces of such work shali be thoroughly roughened and cleaned of all
foreign matter and laitance, forms placed or tightened and the surfaces sloshed with grout. New
concrete shall be placed before grout has attained its initial set. All such work shall be done in such
a manner to insure complete bonding.

1. Grout: Grout for bonding to new concrete work shall be composed of 1 part Portland
cement fo 3 parts sand, and from 2 to 4 inches of such grout shall be applied horizontal
construction joints,

B. Bonding to old concrete shall be done in accordance with the plans.
WATERTIGHTNESS

City Of Atlanta/Capital Projects/Sidewalk Contract



02513
Construction of Sidewalks, Curbs, Ramps and Aprons

3.05

Concrete reguired to be watertight shail be air entrained and be proportioned, mixed, and placed in strict
accordance with these specifications. All concrete structures for holding or carrying water, or pits below
ground level, shall be watertight, and a seepage loss of more than 1/4-inch depth in 24 hours wili not be
permitied when the water holding structures are filled. All exposed surfaces of water holding structures, and
interiors of pits below ground water level, shall be free from visible damp spots or seepages hefore
acceptance.

SUBGRADE PREPARATION AND PLACEMENT OF BASE MATERIALS

The preparation of natural, filled or excavated roadbed material prior to the placement of sub-base or base
material, pavement, curbs and gutters, driveways, sidewalk, driveways, wheelchair ramps or other roadway
structures shall conform to the following requirements:

A

Preparation of Sub grade: Scarifying and cultivating will be required for dry soils which are
impervious to the penetration of water, for soils which contain excessive amounts of moisture, for
soils which are non-uniform in character, or when pavement is to be placed directly on the roadbed
material. Unsuitable material found below the processing depth for sub grade specified herein shall
be treated in accordance with Paragraph 3.05, Unsuitable Material.

After rough grading has been completed, when scarifying and cultivating are required, the roadbed
shall be ioosened fo a depth of af least 6 inches. The loosened material shall then be worked to a
finely divided condition and afl rocks larger than 3 inches in diameter shall be removed. The
moisture content shall be brought to optimum by the addition of wafer, by the addition and blending
of dry suitable material or by the drying of existing material. The material shall then be compacted
by approved equipment to the specified relative compaction.

Relative Compaction: All relative compaction percentages refer fo maximum dry density as
determined by ASTM D-1557 (Modified Proctor). When pavement is to be placed directly on sub
grade material, the top 6 inches of sub grade material shall be compacted to a relative compaction
of 95%. When base or sub-base material, curb, gutter, driveways, or sidewalks are fo be placed on
sub grade material, the top 6 inches of such sub grade material shalt be compacted fo a relative
compaction of 90%.

After compaction and frimming, the sub grade shall be firm, hard, and unyielding.

Sub grade Tolerances: Sub grade for pavement, sidewalk, curb and gutter, driveways, or other
roadway structures shall not vary more than 0.02 foot from the specified grade and cross section.
Sub grade for sub-base or base material shall not vary more than 0.04 foot from the specified grade
and cross section. Variations within the above specified tolerances shall be compensating so that
the average grade and cross section are met.

Grading of Areas not to be paved: Areas designated as "grade only” on the plans shall be graded to
meet the tolerances for base sub grade. The surface shall be constructed to a straight grade from
the finish pavement or curh elevations shown on the plans to the elevation of the existing ground at
the extremities of the area to be graded.

Adjustment of Manhole Frame and Cover Sets to Grade; Unless otherwise provided in the
Measurement and Payment Section, the contractor shall adjust all utility manholes, vaults, frames
and covers within the area to be graded or paved. Patching required as a result of reconstructing or
adjusting all manhole and vault frames and covers shall be the responsibility of the contractor.

The contractor shall exercise the necessary caution to prevent debris from falling into manholes. n
the event that debris should fall into a manhole, it shall be immediately removed.
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3.07

F. Payment: Payment for preparing a sub-grade will be considered as included in the item of work for
which the sub-grade is prepared.

Payment for adjusting manhole frames and covers to grade, where the difference befween the
existing and final elevation of the top of the frame is less than one foot, will be made on the contract
unit price for adjusting each manhoie frame and cover.

if a provision for manhole adjustment or reconstruction is not made, payment for such work will be
deemed to be inciuded in other items of work.

CONSTRUCTION DETAILS

Concrete curb, curb and gutter, sidewalks, driveway aprons, and wheelchair ramps shall be constructed in
strict accordance with the project plans or referenced standard plans on file in the City of Atlanta, Bureau of
Highways and Streets.

FORMS

The forms shall be metal or wood, straight and free from warp, and of sufficient strength and section fo resist
springing during process of depositing concrete against them.  If of wood, they shall be of approved section.
The forms shall be of the full depth of the pavement, and shall be securely staked, braced and heid firmly to
the required line and grade. All forms shall be thoroughly cleaned and oiled before concrete is placed against
them.

Form work shall be constructed and braced and shall be removed in accordance with the following:
A Chamfer Strips: Chamfer strips shall be placed in forms for all exterior comers.

B. Constructing and Bracing Forms: Form work shail be built to conform to shape, lines, and
dimensions of the concrete work as shown or indicated on the drawings: Forms shall be set to line
and grade, and shall be braced, tied and secured so as fo withstand placing of the concrete, and fo
maintain shape and position. Forms shall be tight and substantially assembled to prevent bulging,
and to prevent leakage of concrete. Joints in form work shall be arranged vertically or horizontally.
Temporary openings shall be arranged, where required, at the bottoms of wall forms and other
necessary locations, to facilitate cleaning and inspection. Lumber used once in forms shall have
nails removed and surfaces in contact with concrete work thoroughly cleaned before re-use. All wall
sleeves, inserts, and openings required in concrete work shall be properly sef in form work. At all
pipe connections to concrete structures, provide a formed socket for caulking or a poured-in-place
bell at the face of the structure to match pipe.

C. Shores: Shores shall be used as necessary; if adequate foundations for shores cannot be obtained,
trussed supports shall be provided. Structural members and other work subjected to additional
loads during construction shall be adeguately shored o protect such work from distortion andfor
damage.
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3.08

D. Removal of Forms; Forms shall not be removed until the member supported thereby has acquired
sufficient strength fo safely support its own weight and loads imposed on it. Tie rod clamps that are
to be entirely removed from walls shall be loosened 24 hours after concrete has been placed.
Standard snap ties shall be removed when forms are stripped, with care being taken to avoid
damaging concrete surface. Cutting ties back from the face of the walt will not be permitted. Under
normal conditions, the minimum time elapsing before the forms may be stripped shall be governed
by the following schedule; however, the use of said schedule shall not relieve the confractor of his
responsibility for the safety of the structure.

Slabs and Beams not on Grade 14 days
Columns and Pedestals 7 days
Walis and Vertical Faces not

Supporting other work 2 days

Wood forms shall be completely removed from all portions of the work so that no material will
remain for termite infestation.

FINISHING

The pavement shall be neatly finished, floated and dressed to true and even plane, toweling of surface being
accomplished with wooden floats, and the surface shall be brushed fo a frue and even, but not a glassy or
"slick" surface. All edges (except joints) shall be rounded to a one-half {1/2") inch radius by use of an edge
tool. No coarse aggregate shall show on surface.

Transverse contraction joints shall be formed with a tool designed fo form a groove one-fourth (1/4") inch deep
in the sidewalk. All joint edges shall be rounded with a one-fourth (1/4") inch edger. Expansion joints shall be
of material meeting approval of engineer, and shall be placed at locations requested by him. Joints shall be
spaced at alf driveway entrances (both sides) with no section more than one hundred (100" feet in length.

Injure pavement, and if so injured, the entire section or sections shall be removed and properly restored.
After removal of metal or wooden joints, the opening shall be poured and struck flush with surface using
bitumen of crack filler type. Pre-fabricated expansion joint material of an approved type shall be permitted.

PROTECTION AND CURING

All new pavements shall be protected by the contractor for seventy-two (72) hours after finishing by covering
the entire surface with wet burlap, canvas or sisal-craft paper, or by sprinkling during hot weather not less than
three (3) times daily for three (3) consecutive days, beginning as soon as possible after pavement has been
finished. In lieu of above, membrane curing compound may be applied immediately after finishing concrete.

The contractor shall keep pedestrian traffic off new pavement for a period of twenty-four (24) hours, and
vehicular traffic off driveways for a period of three (3) days foflowing the finishing of the pavement, and he
shall be required, at his own expense, to remove and replace any work damaged by his faiiure to protect the
same. He shall erect suitable barriers and provide adequate lighting until the public is permitted to use same.
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3.03

Concrete freshly placed shall be protected from wash by rain and flowing water. Concrete shall not be
allowed to dry out from the time i is placed until the expiration of the specified curing period.  Methods of
curing, uniess otherwise approved by the engineer, shall be as follows:

A, Wetting Concrete: Concrete shall be kept wet with clean water for a period of 7 days after placing.
Each day forms are left in place will suffice for wetting.

B. Leaving Forms in Place: Curing may be accomplished by leaving forms in place for a period of 7
days, and keeping such forms sufficiently wet to prevent opening of joints.

C. Membrane Curing: In lieu of curing methods specified, the contractor, at his option, may use an
approved membrane curing compound to seal water in concrete, except for surfaces which are to
receive future concrete or mortar. The membrane shall be a pigmented type which will retain 97%
of the moisture within concrete at a temperature of 135 °F. and a relative humidity of 3% in the first
24 hours. Curing compound shall be applied in accordance with the supplier's directions.

IMPERFECT OR DAMAGED WORK
imperfect or damaged work or any work darhaged before final acceptance shall be satisfactorily removed and
replaced in accordance with requirements of the drawings and specifications. Removal and replacement of
concrete work shall be done in such a manner that the strength of the structure will not be impaired.

CLEANING

Upon completion of work, all forms, equipment, protective covering and rubbish resulting there from shall be
removed from the premises. Finished concrete surfaces shall be left in a condition safisfactory to the engineer.

MEASUREMENT AND PAYMENT

Payment for construction of concrete curb, curb and guiter, sidewalks, driveway aprons, and wheelchair ramps
shall be as listed in Section 01025, Measurement and Payment.
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CONCRETE SEGMENTAL/INTERLOCKING RETAINING WALL SYSTEM

PART 1 GENERAL
1.01  SUMMARY

A.  Section Inciudes
1. Concrete segmental retaining wall units.

B.  Related Sections
1. Section - Geosynthetic Wall Reinforcement
2. Section - Backfill
3. Section - Drainage Fili
4, Section - Landscaping Turf
5 Section - Drain Tile

1.02 REFERENCES

A, American Society of Testing and Materials
1. ASTM C1372-99%; Standard Specification for Segmenial Retaining Wall Units
2, ASTM C 1262-98; Standard Test Method for Evaluating the Freeze-Thaw Durability of Manufactured
Concrete Masonry Units and Related Concrete Units
3. ASTM C698-91; Standard Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 5.5-lb Rammer and 12-in. Drop, (Standard Proctor)
4,  ASTM D1557-91; Standard Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 10-lb Rammer and 18-in. Drop, (Modified Proctor)
ASTM D448-86; Standard Classification for Sizes of Aggregate for Road and Bridge Construction
ASTM C 140-99b; Standard Test Methods of Sampling and Testing Concrete Masonry Units
| 7. ASTM D 2922-96; Standard Test Method for Density of Soil and Soil-Aggregate In Place by Nuclear
Methods (Shafiow Depth) '
8. ASTM D 1556-90; Standard Test Method for Density of Soil in Place by the Sand Cone Method
| 9. ASTM D 2488-93; Standard Practice for Description and Identification of Soils, Visual-Manuat Procedure
{USCS; Unified Soil Classification System)
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1.03  SUBMITTALS

A, Submit the following:

1. Supplier's literature: materials description

2. Shop drawings: Retaining wall system design, including wall heights, geosynthetic reinforcement layout
and drainage provisions. The shop drawings shall be signed by a registered professional engineer licensed
in the State of Georgia.

3. Samples
a) Fumish (1) unitin the color and face pattern specified if requested by the architect/engineer. If

approved, unit may be used in the finished work.

b) 12 inches square or larger piece of the geosynthetic reinforcement specified.

4. Test reports from an independent faboratory stating moisture absorption and compressive strength
properties of the concrete wall units meet the project specifications when tested in accordance with ASTM
C 140-96, Sections 6, 8 and 9.
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1.04  Delivery, Storage and Handling

A, To prevent damage, store above ground on wood pallets or blocking. Remove damaged or otherwise unsuitable
material, when so determined, from the site.

1. Faces of the concrete wall units shall be substantially free of chips, cracks and stains.
2. Prevent excessive mud, wet cement, epoxy, and like material, which may affix themselves, from coming in
contact with the materials.

1.05 EXTRA MATERIALS
A.  (3) replacement units identical to those installed on the project.
1.06  Definitions

Geosynthetic reinforcement is a material specifically fabricated for use as soil reinforcement.

Concrete retaining wall units are as detailed on the drawings and manufacture’s literature.

Drainage aggregate is a material used around and directly behind the concrete wall units.

Backfill is the soil, which is used as fill behind the drainage aggregate and within the reinforced soif mass if
applicable.

Foundation soil is the soil mass supporting the leveling pad and reinforced zone of the retaining walt system.

oW
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PART 2 PRODUCTS
201 MATERIALS

A. Concrete Retaining Wall Unit: "Anchor Diamond, Anchor Landmark Interiocking Retaining Wall Units,” as
manufactured by Pavestone Corp., or as manufactured by Versa lock, or an approved equal.

1. Concrete wall units shall meet requirements of ASTM C1372-97, except the maximum water absorption
shall be limited o 7.0 percent and unit height dimensions shall not vary more than +/- 1/16 inch from that
specified.

Color as selected by engineer from supplier's standard selections.

Face pattern: geometry: beveled or straight;

Texture: smooth or split rock face.

The concrete units shall include an integral concrete shear connection, flange/locator.

U1k o

B. Geosynthetic reinforcement: Polyester fiber geogrid, polyethylene expanded sheet geogrid, or polypropylene
woven geotextile for use as soil reinforcement.

C. Base: Material shall consist of drainage aggregate, sand and gravel and/or concrete as shown on the
construction drawings. A minimum of 8 inches of compacted base is required.

D. Drainage aggregate: Fill between units shall consist of free-draining, crushed coarse aggregate that meets the
graduation requirements of ASTM 448-86; Standard Classification for Sizes of Aggregate for Road and Bridge
Construction, designation 57, 67,6, 7 or 8.

E. Backfill: Materials are suitable non-organic soils at a moisture content which enables compaction to the specified
densities. Unsuitable soils are organic soils and those soils with the USCS classification symbol of CH, OH, MH,
OL, or PT. CL soils with a Plasticity index (P1) greater than 25 are also considered unsuitable soils.

F. Drain tile: The drainage coflection pipe shali be a perforated or slotted PVC or corrugated HDPE pipe. The pipe
may be covered with a geotextile filter fabric to function as a filter.
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PART 3 EXECUTIONS
3.0t EXAMINATION

A. Examine the areas and conditions under which the retaining wall is fo be erected and notify the architect or civil
engineer in writing of conditions detrimental to the proper and fimely completion of the work. Do not proceed with the
work until unsatisfactory conditions have been corrected. Promptly notify the wall design engineer of any site
conditions, which may affect wall performance or may require a reevaluation of the wali design.

B. Foundation soil shall be examined by the project geotechnical engineer to ensure that the actual foundation soll
strength meets or exceeds that required on the construction drawings.

3.02 EXCAVATION

A. Excavate to the fines and grades shown on.the construction drawings. Over-excavation not approved by the owner
or duly appointed owner’s representative shall not be paid for, and replacement with compacted fill and/or wall
system components will be required at the confractor's expense. Do nof disturb base beyond the lines shown. The
contractor shall be responsible for the stability of the excavation and its infiuence on adjacent properties and
structures.

3.03  Foundation Preparation

A, Foundation soil shall be excavated as required for footing or base dimension shown on the construction drawings, or
as directed by the engineer.

B. Soil not meeting the required strength shall be removed, sufficiently oversized from the front of the block and the
back of the reinforcement and back-filled with suitable material.

C. Over-excavated areas shall be filled with suitable compacted backfill.

3.04 BASE COURSE PREPARATION

Base materials shall be placed as shown on the construction drawings with a minimum thickness of 6 inches.
Base materials shall be installed upeon undisturbed soils or foundation soils prepared in accordance with Section
3.03.

C. Material shall be compacted so as to provide a level, hard surface on which to place the first course of units.

D. Base materials shall be prepared to ensure complete contact of retaining wall unit. Gaps shall not be allowed.

E. Base materials shall be to the depths and widths shown on the plans. Reduce the depth of sand and gravel and
replace with a 1" to 2" concrete topping. Concrete shall be lean, unreinforced and a maximum of two inches thick.
Where a reinforced footing is required, place below the frost line.

w =

3.05 ERECTION

>

First course of concrete wall units shall be placed on the prepared base material. Units shall be checked for level
and alignment, The top of all units in base course shall be at the same elevation.

Ensure that concrete wall units are in fuli contact with base.

Concrete wall units shall be placed side by side for full length of wall alignment. Alignment may be done, by using a
sfring line or offset of wall line.

Fill alf voids between and within concrete wall units with drainage aggregate.

A minimum of 12 inches of drainage aggregate shall be placed behind the concrete walt units.

O w
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F. Drain tile shall be installed at the lowest elevation possibie to maintain gravity fiow of water to outside of the
reinforced zone. The drainage collection pipe shall be day-lighted to an appropriate location away from the wall
system at each low point or at 50-foot intervals along the wall.

G. Remove all excess fill from top of units and install next course. Ensure drainage aggregate and backfilf are
compacted before instaliation of next course,

H. install each succeeding course. Backfill as each course is completed. Pull the units forward until the locating
surface of the unit contacts the locating surface of the units in the preceding course. Pull the units forward as far
as possible.

I. Install geosynthetic reinforcement in accordance with geosynthetic supplier's recommendations and the design
drawings.

3.06 BACKFILL PLACEMENT

A. Reinforced hackfill shal be placed, spread and compacied in a manner that will minimize slack in the
reinforcement.

B. Fillin the reinforced zone shall be placed and compacted in lifts not to exceed 6 to 8 inches in loose thickness
where hand operated compaction equipment is used and not exceeding 12 inches loose thickness where heavy,
self-propelled compaction equipment is used.

C. Al fill placed in the reinforced zone must be compacted to a minimum of 95 percent of the soil's standard Proctor
density (ASTM D 698-91) or as recommended by the project geotechnical engineer.

D. Only lightweight hand-operated equipment shall be allowed within 4 feet of the back of the retaining wall units, or
one-half of the wall height, whichever is greater.

3.07  CAP UNIT INSTALLATION (If Applicable)

A, Apply construction adhesive 1o the top surface of the unit below and place the cap unit into desired position.
B. Cap units may need to be cut to obtain the proper fit.
C. Backfill and compact to finish grade.

3.08  ADJUSTING AND CLEANING

A. Damaged units should be replaced with new units during construction,
B. Contractor shall remove debris caused by this construction and leave adjacent paved areas broom clean.

3.09  QUALITY CONTROL

A. The wall installation contractor is responsible for quality control of installation of all materials. The coniracior
should enlist the assistance of a qualified independent third party to verify the comrect installation of all materials
according to these specifications and the construction drawings.

B. The owner, at his own expense, should retain a qualified professional to perform random quality assurance checks
of the contractor's work.

C. Work found fo be deficient according to these specifications or the construction drawings must be corrected at the
contractor's expense.

D. The retaining wall will not be considered complete until accepted by the engineer or duly appointed owner's
representative.
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PART V

DETAILS
FOR

CONCRETE SIDEWALKS, DRIVEWAYS &
CURBS
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For up-to date City of Atlanta Standard details, please visit www.atlantaga.gov, Go to Public Works Page and ook for
‘Standard Details” link.
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EXHIBIT A1

COST PROPOSAL
co UNIT PRICE COST
~O. ITEM UNIT | QUANTITY
- DOLLARS CENTS | DOLLARS | CENTS
1 |CITY STANDARD 4-INCH CONCRETE SIDEWALK sy 22,70G
,  |CITY STANDARD 4-INCH CONCRETE SIDEWALK WITH sy 3,100
IMPRINTED HEXAGONAL PATTERN :
3 |COASTANDARD 4” CONCRETE SIDEWALK WITH sy 4500
IMPRINTED BRICK PATTERN AND COLOR :
4 |CITY MONOLITHIC CONCRETE SIDEWALK WITH CURB SY 17,400
5 |CITY STANDARD MONOLITHIC SIDEALK WITH HEXAGONAL | (o 5556
IMPRINTT -
s |CITY STANDARD MONOLITHIC SIDEWALK WITH BRICK sy 2500
IMPRINT :
CITY STANDARD CONCRETE DRIVEWAY APRON, 6-INCH
7 SY 9,800
THICE
CITY STANDARD CONCRETE DRIVEWAY APRON, 8-INCH
8 SY 1,075
THICK.
o |CITY STANDARI WHEELCHAIR RAMP, 6-INCH THICK WITH - 5 550
DETECTABLE TACTILE WARNING SYSTEM ’
Lo |CITY STANDARD COMBINATION CONCRETE CURB AND - 5 560
GUTTER, 307 ,
CITY STANDARD COMBINATION CONCRETE CURB AND
106 [ Somrmr aan LF 1,700
It ICITY STANDARD CONCRETE HEADER CURB LF 25,700
12 ICITY STANDARD GRANITE CURB (GRADE A) L¥ 1,000
12A  |[CITY STANDARD GRANITE CURB {GRADE B) ROUGH TOP LF 3,000
12B  {CITY STANDARD GRANITE CURB {GRADE A RADIUS) LF 600
12C  |CITY STANDARD GRANITE CURB {GRADE B RADIUS) LF 600
13 [RESET OR ADIUST EXISTING GRANITE CURB LF 3,500
14 |GRASSING SY 10,815
;s |FURNISH AND INSTALL CITY STANDARD SIDEWALK A 20
FLUMES
|6 |ADIUST EXISTING MANHOLE RINGS AND COVERS OR EA %
CATCH BASIN GRATES, FRAMES AND COVERS TO GRADE
17 |INSTALL GA DOT STID 1033 OR COA TYPE “C” CATCHBASIN | EA 6
18 |INSTALL COA TYPE “B” CATCH BASIN EA 15

FC - 7252, Construction of Sidewalks, Driveways, Curbs Gutters




EXHIBIT A1

COST PROPOSAL

o TNIT PRICE COST
N- o : YTEM UNIT | QUANTITY
’ DOLLARS CENTS DOLLARS CENTS
INSTALL CCA STD DROP INLET OR GA DOT 90318 QR DOT
19 EA 7
90310
20 INSTALL GA DOT 5TD 1034 OR CCA DOUBLE TYPE “B” BA 3
CATCH BASIN
2 ADJUST EXISTING VALVE BOXES, ELECTRICAL PULL EA 434
BOXES, AND SIMILAR INSERTS IN THE WORK TO GRADE
22A  |ADJUSTMENTS TO WATER LINES UNDER 2-INCHES EA 110
9% ADJUSTMENTS TO SEWER LINES 6-INCHES AND BA ”
UNDER(Clean Out Lines)
7 PROVIDE AND INSTALL CLEANOUT BOXES, VALVE BOXES EA 73
AND/OR METER BOXES TG GRADE
CITY OF ATLANTA STANDARD MASONRY WALL, 0-4 FT IN
24a SF 8,500
HEIGHT
24b CITY QF ATLANTA STANDARD MASONRY WALL, 4 FT AND aF {700
HIGHER
25 |COA SEGMENTAL RETAINING WALL SF 3,500
27 |CRUSHED AGGREGATE BASE, 4 INCH THICK SY 100
28 |CRUSHED AGGREGATE BASE, 6 INCH THICK SY 100
ASPHALT CONCRETE BLACK BASE OR “B” BINDER 4 %4~
29 S5Y 40
THICK
ASPHALT CONCRETE BLACK BASE OR “B” BINDER 6 '%”
36 SY 40
THICK
ASPHALT CONCRETE “E” OR “F” SURFACE COURSE, 1 47
31 sY 40
THCK
3IB ASPHALT CONCRETE “E” OR “F” SURFACE COURSE , 1 2 sy 40
THECK WITH GIBSONITE ADDITIVE
32 |TREE REMOVAL 6" TO 18" IN DIAMETER EA 350
33 |TREE REMOVAL ABOVE 18” TO 36” IN DIAMETER EA 45
34 |TREE REMOVAL WITH GREATFR THAN 36” IN DIAMETER Ea 10
34A |TREE REPLACEMENTFOR TREES 2.5” 7O 3.5” EA 1,500
34B |TREE REPLACEMENT FOR TREES GREATER THAN 3,5 EA 50
35 |REPLACEMENT OF FENCE (FILED FENCE) LF 200
36 |REPLACEMENT OF FENCE (WOVEN WIRE) LF 150

FC - 7252, Construction of Sidewalks, Driveways, Curbs Gutters




EXHIBIT A1

COST PROPOSAL

.0 TUNYIT PRICE COST
N. o : ITEM UNIT | QUANTITY
: DOLLARS CENTS DOLLARS CENTS
37 |REPLACEMENT OF FENCE (BARBED WIRE} LF 175
38 |REPLACEMENT OF FENCE (CHAIN LiNK) LF 500
INSTALLATION OR REFLACEMENT OF RAIL (PIPE
39 HANDRAIL) LF 4,066
40 JINSTALLATION OF 18" RCP PIPE LF 800
41  |[INSTALLATION OF 187 DIP PIPE LF 300
42 |INSTALLATION OF 24” RCP PIPE LF 300
43 [INSTALLATION GF 24” DIP PIPE LF 300
44  |REPLACEMENT OF GUARDRAIL ANCHOR (TYPE 1,9,11,12) LF 150
INSTALLATION GF WGOD POST MAILBOXES (All mailboxes
45  |shall be instailed in PVC sleeves except where instailed in grass EA 200
strips.}
INSTALLATION OF STEEL POST MAILBOXES {All mailboxes
46 [shail be installed in PVC sleeves except where instailed in grass EA 200
strips.}
47 |SAW CUT OF PAVEMENT (ASPHALT OR CONCRETE) T LF 3,000
48  |BANK (SLOPE) EXCAVATION T CY 4,230
REPLACEMENT QF UNSUITABLE MATERIAL WITH CRUSHED
49 CY 500
STONE
TNSTALLATION, MATNTENANCE AND REMOVAL OF SAFETY
50 o LF 500
FENCE
5] INSTALLATION, MAINTENANCE, AND REMOVAL OF SILT IF 16,280
FENCE
INSTALLATION, MAINTENANCE, AND REMOVAL OF HAY
52 LF 300
BALES
53 |INSTALLATION OF RIF RAP TON 500
54 |REPLACEMENT OF UNSUITABLE MATERIAL WITH EARTH cyY 100
55 |MOBILIZATION EA 10
56  |CASH ALLOWANCE (not o exceed 5% of total bid) LS N/A
57 |SIDEWALK DEMOLITION SY 25,000
58 [CURB DEMOLITION LF 5,190
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EXHIBIT A1

COST PROPOSAL

co. UNIT PRICE COST
NO. ITEM UNIT | QUANTITY
DOLLARS | CENTS | DOLLARS | CENTS

c0A &-I?LRSI‘SPLASTIC STRIPING REMOVAL 5" WIHETE OR - 1500
60B |THERMOPLASTIC STRIPING REMOVAL 5"DOUBLE YELLOW LF 2,000
60C |THERMOPLASTIC STRIPING REMOVAL 12" WEITE LF 100
60D |THERMOPLASTIC STRIPING REMOVAL 24" WILETE 133 100
60E |THERMOPLASTIC STRIPING REMOYAL & Ft, CROSSWALK LF 240

61 |RESET SIGNS EA 250

62 |THERMOPLASTIC STRIPE 6” WHITE LF 200

63 |[THERMOPLSTIC STRIPE §” WEITTE LF 200

64 ITHERMOPLSTIC STRPE 12” WHITE LF 1,000

65 THERMOPLASTIC STRIPE WHITE 24” (STOP BAR) IF 160

66 |THERMPLASTIC STRIPE DOUBLE YELLOW LF 1,000

67 |COA TYPE“C” LIGHTS - WITH POLES EA 25
684 |[COA —TYPE “A” LIGHTS - WITH 25 Ft. POLES EA 13
68B |COA - TYPE “A” LIGHTS - WITH 29 Ft. POLES EA 13

69  |COA - BENCHES EA 100

70 |COA- TRASHRECEPTACLE EA 100

71  |COA - REINFORCED CANTILEVER SIDEWALK SLAB 47 SF 500

72 |COA - REINFORCED CANTILEVER SIDEWALK SLAB 5~ SF 500

73 |TWIN 2" PVC (HD) CONDUIT LF 5,000

44 |CITY STANDARD 4INCH CONCRETE SIDEWALK, MADE sy 15.000

FROM RECYLABLE AGGREGATES ANIVOR CONCRETE -
25 |CITY STANDARD MONOLITHIC SIDEWALK, MADE FROM o 5,500
RECYLABLE AGGREGATES AND/OR CONCRETE
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EXHIBIT A1

COST PROPOSAL
c.0 UNIT PRICE COST
NIO . ITEM UNIT | QUANTITY
- DOLLARS CENTS DOLLARS CENTS

CITY STANDARD CONCRETE DRIVEWAY APRON, 6-INCIHL

76 [THICK, MADE FROM RECYLABLE AGGREGATES AND/OR SY 9,800
CONCRETE
CITY STANDARD CONCRETE DRIVEWAY APRON, 8-INCH

77 |THICK, MADE FROM RECYLABLE AGGREGATES AND/OR 5Y 1,075
CONCRETE
CITY STANDARD WHEELCHAIR RAMP, 6-INCH THICK WITH

78 DETECTABLE TACTILE WARNING SYSTEM, MADE FROM SY 2,550
RECYLABLE AGGREGATES ANIYOR CONCRETE
CITY STANDARD COMBINATION CONCRETE CURB AND

79 |GUTTER 30", MADE FROM RECYLABLE AGGREGATES LF 2,560
ANDOR CONCRETE
CITY STANDARD COMBINATION CONCRETE CURB AND

80 |GUTTER 247, MADE FROM RECYLABLE AGGREGATES LF 2,550
AND/OR CONCRETE

g1 CITY STANDART CONCRETE HEADER CURB, MADE FROM LE 25,700
RECYLABLE AGGREGATES AND/OR CONCRETE i
FITRNISH AND TNSTALL CITY STANDARD STDEWALK

82 |FLUMES, MADE FROM RECYLABLE AGGREGATES AND/OR EA 50
CONCRETE

83 |RECYCLED CRUSHED AGGREGATE BASE, 4 INCH THICK. Sy 1,000

84 |RECYCLED CRUSHED AGGREGATE BASE, 6 INCH THICK 5Y 1,000

85 |CRUSHEED CONCRETE AGGREGATE, 4" THICK, SY 1,000

86 |CRUSHED CONCRETE AGGREGATE, 6" THICK 5y 1,000

87 |2X3'RECYCLED PLASTIC SIDEWALK PANEL EA 2,000

Bid Total
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EXHIBIT A. 2

WO RK ORDER/ TASK
ORDER FORM




SCOPE OF WORK

WORK ORDER

City of Atlanta
Capital Projects Sidewalk Program

*Work Task Order will include detailed quantity sheet for requested scope of work.

Date Of Issue: Work Order #

Issued To:

Project Title:

Project #

Basin: Work Area:

SCOPE OF WORK:

Project Engineer Date

Contractor is requested to proceed with:

Action Required: General Contract Terms:
Submit Cost Proposal Negotiated Lump Sum

| Proceed With Work Negotiated Unit Price

: Await specific NTP Contract Unit Price

! Time & Material Basis

‘ Not to Exceed Amount:

Contractor Acknowledgement:

Signature Date

City Of Atlanta/Capital Projects/Sidewalk Contract



DEFINITIONS



EXHIBIT B
DEFINITIONS

When used in the Contract Documents, the following capitalized terms have the following
meanings: '

“Applicable Law(s)’ means all federal, state or local statutes, laws ordinances, codes, rules,
regulations, policies, standards, executive orders, consent orders, orders and guidance from regulatory
agencies, judicial decrees, decisions and judgments, permits, licenses, reporting or other governmental
requirements or policies of any kind by which a Party may be bound, then in effect or which come into
effect during the time the Services are being performed, and any present or future amendments to those
Applicable Laws, including those which specifically relate to: (a) the business of City; (b) the business of
Service Provider or Service Provider's subcontractors; (c) the Agreement and the Contract Documents; or
(d) the performance of the Services under this Agreement.

“Charges’ means the amounts payable by City fo Service Provider under this Agreement.
“City Security Policies” means the policies set forth in Exhibit D.

“Code” means the Code of Ordinances for the City of Atlanta, Georgia, as amended.

“Contract Documents” include this Agreement and the exhibits and other documents attached or
referenced herein as well as any authorized changes or addenda hereto.

“Facility” or “Facilities” means the physical premises, locations and operations owned or leased by
a Party and from or through which Service Provider will provide any Services.

“Force Majeure Fvent{s)” means acts of war, domestic and/or international terrorism, civil riots or
rebellions, quarantines, embargoes and other similar unusual govermnmental actions, extraordinary
elements of nature or acts of God.

“Party” or “Parties” means City and/or Service Provider.

“Person’ means individuals, partnerships, agents, associafions, corporations, limited liability
companies, firms or other forms of business enterprises, trustees, executors, administrators, successors,
permitted assigns, legal representatives andfor other recognized legal entities.

“Service Provider Personnel” means and refers to Service Provider employees or subcontractors
hired and maintained to perform Services hereunder.

“Third Party" means a Person other than the Parties.
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CITY SECURITY POLICIES
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Exhibit D
SECURITY AND SAFETY

PART 1 - GENERAL

101 COMPLIANCE WITH CITY'S SECURITY REQUIREMENTS

A

Contractor must comply with City's security requirements for all job sites and DWM
facilities. The City shall provide copies to the  Contractor.

Contractor must cooperate with City on ali security matters and must promptly comply with
any project security arrangements established by the City.

It is the Contracior's obligations to comply with all applicable governmentai requirements
and regulations and to undertake reasonable actions fo establish and maintain secure
conditions at any jobsite.

1.02 SECURITY PROGRAM

A

B.

C.

The Contractor shall comply with the site security program at all times on City facilities.
The Contractor shali maintain the security program throughout the Contract duration.

The Contractor and his subcontractors are wholly responsible for the security of their
employees, work areas, and for all their material, equipment and fools at all times.

The Contractor shall provide the owner with a list of 24-hour emergency phone numbers
including chain of command.

1.03  ENTRY CONTROL

A.

The Contracfor shall restrict enfry of unauthorized personnel and employees and vehicles
onto the Project site.

The Contractor shall allow entry only to authorized persons with proper City-approved
identification.

All Contractors/Subcontractors will be required to have their personnel working at these
facilities photographed for an |.D.badge before they start work.

The Contractor shall maintain a current Employee Log of employees performing work on
site and a Visifor Log and make the log available to the City upon request. This log shall
be available to the Owner upon request and submitted to the Owner as necessary.

The Contractor shall require all employees performing activiies on site to sign the
Employee Acknowledgment of Project Site Rules Log included at the end of this Section.
All employees, subcontractor employees and lower tier confractor employees wilf receive a

FC-7252 Construction of Sidewalks, Driveways, Curbs & Gutters



1.04

1.05

1.06

new employee orientation. Signing the Employee Log by the employee is certifying that
the orientation training has been received.

The City has the right to refuse access to the site or request that a person or vehicle be
removed from the site if found violating any of the safety, security, or conduct rules as
outlined.

BARRICADES, LIGHTS AND SIGNALS

A.

The Contractor shall furnish and erect such barricades, fences, lights, danger signals and
other precautionary measures for the protection of persons or property and of the work as
necessary.

The Contractor will be held responsible for all damage to the work and any negligence
resulting in injuries due fo his failure of erecting adequate barricades, signs, lights and
safety provisions as required. Whenever evidence is found of such damage, the
Contractor shall immediately remove the damaged portion and replace it at the
Contractor's cost and expense.

The Contractor's responsibifity for the maintenance of barricades, signs and lights shall not
cease uniil the City has been accepted in writing the Project.

RESTRICTIONS

The Contractor shall not allow cameras on site or photographs taken except with approval of the

City.

CONTRACTOR SAFETY/HEALTH AND SECURITY PLAN

A.

Prior to the performance of any work the Contractor will comply with the specified
Safety/Health and Security Plan.

1. Basic pre-employment background checks for criminal convictions, veracity of
previous employment and education statements, driving record and financial
responsibility as applicable to the position. Record of satisfactory drug/alcohol
testing for two years will be provided for those contractor employees with CDL.
Proof of citizenship or work status will be provided for each contract employee.

2. Security FEducation and Awareness training applicable to the job.
3. SOPs for safeguarding City equipment, supplies and property.

4, Certification requested under the SAFETY Act, Homeland Security Act of 2002, if
applicable. Provide date and result as requested.

5. Established process for identification of employees PFD including location.
Emergency notification procedures.
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If applicable, procedures for entry permits and badges. Procedures for returning
badges upon termination of employment.

7. Anti-terrorism training provided to employees including the state of national alert
with appropriate procedures.

8. Emergency evacuation procedures including accounting for employees at a safe
haven.

9. Procedures for reporting post-contract criminal convictions and traffic accidents to
the Contract Officer or DWM project manager.

10. SOPs for protecting employees when performing required duties off-site including
training for reporting accidents, calling for immediate assistance, job reporting
procedures and personal duress codes or alarms.

B. It is not the City's responsibility to verify the Contractor's safety plan for the adequacy and

compliance of the plan. The plan shall provide:

1.

10.

Identify the person(s) responsible for implementation and enforcement of
Safety/Mealth and Security rules and regulations for this contract.

Generally address safe work procedures for the activities within the Contractor's
scope of work.

Included a new employee orientation program, which addresses job and site
specific rules, regulations and hazards.

Include the Contractor's Drug Free Work Place Policy including substance abuse
prevention and testing program.

Include provisions to protect all of the Confractor's employees, other persons and
organizations that may be affected by the work from injury, damage or loss.

Comply with current Fed/OSHA, Safety/Health and Security Plan, facility safety
program (when applicable), and locally accepted safety codes, regulations and
practices.

Include a site-specific emergency action and evacuation plan.

Include Hazard Communication/Right To Know Program.

Include security procedures for the Contractor's work, tools, and equipment.

Include the capabifity of providing the Engineer with documentation to show
compliance with their plan, plus accidents and investigation reports.
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1. Address .any other contract specific requirement, including the requirements of
Section 01011, Unique Requirements of these specifications.

C. Provide a Job Safety Analysis (JSA) for the scope of work, prior fo the start of work.

D. Review of the Contractor's Safety Plan by the City shall not impose any duty or
responsibility upon the City for the Contractor's performance of the work in a safe manner.

E. The Contractor shall be fully responsible for the safety and health of its empioyees, its
subcontractors and lower tier contractors during performance of its work.

F. The Contractor shall provide the City with all safety reports, fraining records, competent
person list, and accident reports prepared in compliance with Fed/OSHA and the Project
Safety/Health and Security Plan as requested.

1.07 PRQJECT SAFETY COORDINATOR

A. The Contractor shall be responsible for the safety of the Contractor's and Engineer's
employees, the City's personnel and all other personnel at the sife of the work caused by
their operations.

B. if applicable, the Contractor shall have a Project Safety Coordinator, as required under

GC-18, Paragraph F.

C. The Project Safety Coordinator shall ensure compliance with all applicable health and
safety requirements of all governing legislation.

1.08  PROJECT SAFETY/SECURITY REQUIREMENTS OF THE CONTRACTOR

A It is the responsibility of the Contractor to ensure that all articles of possible personal or
monetary vaiue found by Contractor's employees are fumned in {o the appropriate Facilities
Manager.

B. The Confractor shall be responsible for maintaining satisfactory standards of employees’

compefency, conduct, courtesy, appearance, honesty, and integrity, and shall be
responsible for taking such disciplinary action with respect to any employee, as may be
necessary.

C. Should the Contractor dismiss employees who have been given access to DWM facilities
while the contract is in force, the Contractor will advise the DWM Security office.

D. The City may reguest the Contractor to immediately remove from the premises and/for
dismiss any employee found unfit to perform duties due to one or more of the following
reasons:

1. Neglect of duty, absenteeism, security or safety problems and sleeping on the job.
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2, Disorderly conduct, use of abusive or offensive language, quarreling, intimidation
by words or actions or fighting.

3. Theft, vandalism, immoral conduct of any other criminal action.

4, Selling, consuming, possessing, or being under the influence of intoxicants,
alcohol, or itegal substances, which produce similar effects while on duty.

5. Vehicle accident while on City property or driving City equipment. No employee,
Contractor, or Subcontractor will be extended privileges to drive City equipment on
City property if driving privileges have been withdrawn by the State of residence.

All employees shall be required fo sign in and out on a designated log sheet. All
employees shall be required fo sign in and out on a designated log sheet.

All employees shall be required to wear at all times in an observable location, above the
waist, on outer clothing, appropriate photo 1. D. badges to be furnished by the Contractor
and approved by the City.

Prior to the beginning of each workday, the Contractor shall file with the Department
Security representative a list of all employees to be used at the work site. Employee
names will be checked using this list and a State or Contractor issued photo [. D. card at
the entry gates. Employees not named on the list or without appropriate identification will
not be allowed entry.

No one under age sixteen is permitted on the premises after normal working hours.
Contractor's employees are aliowed on premises only during the specified hours and only
when working on this contract. No Contracior employee will be allowed on the premises
when not specifically working on this contract at predetermined times and dates.

109 EMPLOYEE ACKNOWLEDGEMENT OF THE PROJECT SITE RULES

A

All employees and agents of the Contractor must adhere to and abide by the contract
documents and project rules.

By Signing this Employee Log, | acknowledge that | understand and agree to abide by the
project rules outlined betow.

| further acknowledge that | have been briefed on specific hazards, hazardous substances
that are on-site and the site emergency action procedure.

PROHIBITED ACTIVITIES:

Unauthorized removal or theft of CITY property
Violation of safety or security rules or procedures
Possession of firearms or lethal weapons on jobsite
Acts of sabotage

Destruction or defacing CITY property

A S

FC-7252 Construction of Sidewalks, Driveways, Curbs & Gutters



6. Failure fo use sanitary facilities

7. Failure to report accidents or job related injuries

8. Being under the apparent influence of drugs, alcohol or other intoxicants or in
possession of drugs, alcohol or other intoxicants on the property

8. Wearing shorts or tennis shoes on the jobsite

10. Failure to wear a hardhat/safety glasses as required by law.

11. Gambling at any time on the project

12. Fighting, threatening behavior, or engaging in horseplay on the project

13. Smoking in unauthorized areas on the project

14. Open fire cooking or making unauthorized fires on project property

15. Selling items or raffles without authorization

16. Use of unauthorized cameras on the project

17. Use of radio or television in the construction area

18. Failure to park personal vehicle in authorized parking area

19. Failure to wear designated identification [Site Specific]

20. Failure fo use designated gates

21. Use or storage of unauthorized chemicals or substances on site.

| have read, understand and agree to abide by the PROJECT SITE RULES. Furthermore,
| understand failure to abide by these rules is grounds for being denied access to the
project site. | have received a personal copy for my use and reference.

{(END OF SECTION)
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EMPLOYEE LOG

BY SIGNING THIS LOG | ACKNOWLEDG THAT | HAVE READ, UNDERSTAND AND AGREE TO ABIDE
BY THE PROJECT RULES OUTLINED ABOVE AND ALL LOCAL, STATE, FEDERAL, AND/OR ANY
OTHER CONTRACT OBLIGATIONS THAT MAY APPLY. | FURTHER ACKNOWLEDGE THAT | HAVE
BEEN ORIENTATED BY A REPRESENTATIVE OF THE COMPANY AS TO THE SITE SPECIFIC
HAZARDS, ANY HAZARDOUS SUBSTANCES THAT | MAY BE EXPOSED TO WHILE ON THE SITE
AND THE SITE/COMPANY EMERGENCY ACTION PROCEDURES.

EMPLOYEES (PRINT) SIGNATURE COMPANY NAME DATE
Signature  of  Company Date Signed
Representative
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(a) VISITORLOG

BY THE SIGNING OF THIS LOG | ACKNOWLEDGE THAT | HAVE READ, UNDERSTAND AND AGREE
TO ABIDE BY THE PROJECT RULES OUTLINE ABOVE. THIS IS NOT FOR A VEHICLE ACCESS
PERMIT.

VISITOR'S NAME SIGNATURE COMPANY DATE IN | OUT
PRINT VISITED

|
|
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EXHIBIT E
DISPUTE RESOLUTION PROCEDURES

If Service Provider contends it is entitled to compensation or any other relief from City or if there are any
disagreements over the scope of Services or proposed changes to the Services, Service Provider shall,
without delay and within three (3) days of being aware of the circumstances giving rise to Service Provider's
claim, provide written notice of its claim to City. If Service Provider fails to give timely notice as required by
this subsection or if Service Provider commences any alleged additional work without first providing nofice,
Service Provider shall not be entitled to compensation or adjustment for any such work to the extent timely
notice was not provided. Such notice shall include sufficient information to advise City of the circumstances
giving rise to the claim, the specific contractual adjustment of relief requested and the basis for such
request. Within ten (10} days of the date that Service Provider's written notice to City is required under this
subsection, Service Provider shall submit a Proposed Change Document relating to the claim meeting the
requirements of Subsection 5.3.2 of this Agreement.

The parties are fully committed to working with each other throughout the Project and agree to
communicate reguiarly with each other at all times so as to avoid or minimize disputes or disagreements. If
disputes or disagreements do arise, Service Provider and City each commit to resolving such disputes or
disagreements in an amicable, professional and expeditious manner so as o avoid unnecessary losses,
delays and disruptions fo the Services.

If a dispute or disagreement cannot be resolved informally Service Provider Authorized Representative and
Authorized City Representative, upon the request of either party, shall meet as soon as conveniently
possible, but in no case later than thirty (30) days after such a request is made, to attempt to resolve such
dispute or disagreement. Prior to any meetings between the Authorized Representatives, the parties will
exchange relevant information that will assist the pasties in resolving their dispute or disagreement.

If City and Service Provider are still unable to resolve their dispute, each agrees to consider submitting
such dispute to mediation or other acceptable form of alternate dispute resolution.
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CITY OF ATLANTA

SUITE 1700 OFFICE OF
Kasim Reed 55 TRINITY AVENUE, SW CONTRACT COMPLIANCE
Mayor ATLANTA, GA 30303 Hubert Owens
(404) 330-6010 Fax: (404) 658-7359 Director
Internet Home Page: www.atlantaga. gov howens@attumtaga. gov

April 4, 2014

RE: Project No.: FC-7252, Construction of Sidewalks, Driveways, Curbs and Gutters

Dear Prospective City of Atlanta Bidder:

The Office of Contract Compliance information is an integral part of every City of Atlanta bid.
All Bidders are required to make efforts to ensure that businesses are not discriminated against
on the basis of their race, ethnicity or gender, and to demonstrate compliance with these program
requirements at or prior to the time of Bid opening, or upon request by OCC. Bidders are
required to ensure that prospective subcontractors, vendors, suppliers and other potential
participants are not denied opportunities to compete for work on a City contract on the basis of
their race, ethnicity, or gender, and must afford all firms, including those owned by racial or
ethnic minorities and women, opportunities to participate in the performance of the business of
the City to the extent of their availability, capacity and willingness to compete. Please read all of
the information very carefully. Pay close attention to the specific goal of minority and female
business enterprises for this project and the EBO program reminders listed on page 6.

If you have any questions about the information included in this section of the soficitation, please
contact the City of Atlanta Office of Contract Compliance at (404) 330-6010.

The City of Atlanta looks forward to the opportunity to do business with your company.
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CITY OF ATLANTA

EQUAL BUSINESS OPPORTUNITY
EQUAL EMPLOYMENT OPPORTUNITY

POLICY STATEMENT

It is the policy of the City of Atlanta to promote full and equal business opportunity for all
persons doing business with the City. The City must ensure that firms seeking to participate in
contracting and procurement activities with the City are not prevented from doing so on the basis
of the race or gender of their owners. The City is committed to ensuring that it is not a passive
participant in any private scheme of discrimination. To ensure that busincsses are not
discriminated against with regard to prime contracting, subcontracting or other partnering
opportunities with the City, the City has developed an Equal Business Opportunity (EBO)
Program. It is also the policy of the City of Atlanta to actively promote equal employment
opportunities for minority and female workers and prohibit discrimination based upon race,
religion, color, sex, national origin, marital status, physical handicap or sexual orientation
through the City's Equal Employment Opportunity (EEO) Program. The purpose of the Equal
Business Opportunity and Equal Employment Opportunity Programs is to mitigate the present
and ongoing effects of the past and present discrimination against women and minority owned
businesses and women and minority workers so that opportunity, regardless of race or gender,
will become institutionalized in the Atlanta marketplace. It is important to note that all bidders,
without exception, including minority and female owned business enterprises, must comply with
the City of Aflanta's EBO and EEO Program requirements. Goals for minority and female
business entetprises are set for this project on page 6.



Implementation of EBO Policy

The Office of Contract Compliance will review information submitted by Bidders pertaining to
efforts to promote opportunities for diverse businesses, including M/FBEs, to compete for
business as subcontractors and/or Suppliers. A Bidder is eligible for award of a City contract
upon a finding by OCC that the Bidder has engaged in, and provided with its bid submission
documentation of, efforts to ensure that its process of soliciting, evaluating and awarding
subcontracts, placing orders, and parinering with other companies has been non-discriminatory.
To assist prime contractors in this effort, the Office of Contract Compliance has set forth in this
solicitation document the M/FBE goals within the relevant NAICS Codes, for this Project.

For subcontracting, the Subcontractor Project Plan must include all subcontractors to be utilized
on the project, detail the services to be performed, the dollar value of the work to be performed
by each subcontractor, and the City of Atlanta M/FBE certification number and supplier id
number.

For Suppliers, the Subcontractor Project Plan must include all suppliers to be utilized on the
project, the supplies to be provided, including the dollar value of the supplies being provided and
the City of Atlanta M/FBE certification mumber and supplier id number.

Determination of Non-discrimination During Bid Process

No Bidder shall be awarded a contract on an Eligible Project unless the Office of Contract
Compliance determines that the Bidder has satisfied the non-discrimination requirements of
section 2-1448 on such Eligible Project. Accordingly, each Bidder shall submit with each Bid
the following

1. Covenant of Non Discrimination. Each Bidder shall submit with her/his Bid a Covenant
of Non-Discrimination which is set forth herein as Exhibit EBO1.

2. OQutreach efforts documentation. Each bidder shall submit with her/his bid written
documentation demonstrating the bidder’s outreach efforts to identify, contact, contract
with, or utilize businesses, including certified M/FBEs and SBEs, as subcontractors or
suppliers on the contract. This information shall be set forth on Exhibit EBO2, which is
included herein.

3. Subcontractor project plan, Bach bidder shall submit with her/his bid a completed and
sighed subcontractor project plan, in a form approved and provided by the office of
contract compliance, which lists the name, address, telephone number and contact person
of each subcontractor or other business to be used in the contract, the NAICS Code and
the type of work or service each business will perform, the dollar value of the work and
the scope of work, the ownership of each business by race and gender, if applicable the
AABE, APABE, FBE, or HABE certification number of each business, and any other
information requested by the office of contract compliance. In order for the office of
contract compliance to officially consider a firm to be an M/FBE, the M/FBE firm must
be certified by or have a certification application pending with the office of contract
compliance prior to the bidder’s submission of the bid. The subcontractor project plan
shall not be changed or altered after approval of the plan and award of the contract
without the written approval of the director of the office of contract compliance. A
written letter to the director of the office of contract compliance requesting approval to
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change the subcontractor project plan must be submitted prior to any change in the plan
or termination of an M/FBE’s contract.

OCC Review of Bidder Submissions

The Office of Contract Compliance shall determine whether a Bidder has satisfied the non-
discrimination requirements of section 2-1448 based on its review of the Covenant of Non
Discrimination, the Outreach Efforts Documentation, the Subcontractor Project Plan, and its
review of other relevant facts and circumstances, including complaints received as part of the bid
process. In reviewing the documents submitted by a Bidder to determine whether the Bidder has
satisfied the non-discriminatory practices requirement of this section, the Office of Contract
Compliance will consider, among other things, the total project dollars subcontracted to or
expended for services performed by other businesses, including certified M/FBEs, whether such
businesses perform Commercially Useful Functions in the work of the contract based upon
standard industry trade practices, whether any amounts paid to Supplier businesses are for goods
customarily and ordinarily used based upon standard industry trade practices, and the availability
of certified M/FBEs within the relevant NAICS Codes for such Eligible Project.

(a) Receipt of Complaint of Discrimination in: the Bid Process

The office of contract compliance shall accept complaints of alleged discrimination
during the bid process regarding any participant in the bid process. Where the complaint
of discrimination is specific to the procurement which is under consideration by the city,
the office of contract conpliance may investigate said complaint, determine its validity,
and determine whether the actions complained of impact the bidder’s responsiveness on
the specific procurcment. Allegations of discrimination based on events, incidents or
occurrences which are unrelated to the specific procurement will be placed in the
bidder’s file maintained in the vendor relations database and handled in accordance with
the procedure established in the city’s vendor relations subdivision, section 2-1465, et

seq.

(b)  Determination of Violation of EBO Process

Where the office of contract compliance investigates a complaint of
discrimination that is related to the specific bid process, the details of that
investigation, including findings, shall be recorded and maintained in the vendor
relations database, pursuant to section 2-1471.

(c) Office of Contract Compliance Determination of Non-Compliance

When, based upon the totality of the circumstances, the office of contract compliance
determines that a bidder fails to satisfy the requirements of section 2-1448(a) of a city
bid solicitation, the director of the office of contract compliance shall present a written
determination of non-compliance to the Chief Procurement Officer which states the
determination and lists the reasons for the determination. A bid that does not comply
with the requirements set forth in section 2-1448(a) shall be deemed non-responsive and
rejected.



Equal Business Opportunity Program Bid/REP Submittals

The Office of Contract Compliance will make any determination of non-responsiveness. The covenant of
non-discrimination, the outreach efforts documentation, the subcontractor project plan, and any other
information required by OCC in the solicitation document pursuant to section 2-1448 must be completed
in their entirety by each bidder and submitted with. the other required bid documents in order for the bid
to be considered as a responsive bid. Failure to timely submit these forms, fully completed, will result in
the bid being considered as a non-responsive bid, and therefore, excluded from consideration.

Monitoring Of EBO Policy

Upon execution of a contract with the City of Atlanta, the successful bidder's Subcontractor
Project Plan will become a part of the contract between the bidder and the City of Atlanta. The
Subcontractor Project Plan will be monitored by the City of Atlanta's Office of Contract
Compliance for adherence with the plan. The successful bidder will be required to provide
specific EBO information on a monthly basis that demonstrates the use of subcontractors and
suppliers as indicated on the Subcontractor Project Plan. The failure of the successful bidder to
provide the specific EBO information by the specified date each month shall be sufficient cause
for the City to withhold approval ‘of the successful bidder’s invoices for progress payments,
increase the amount of the successful bidder’s retainage, or evoke any other penalties as set forth
in the City of Atlanta Code of Ordinances, Section 2-1432.

Impiementation of EEQ Policy

The City effectuates its EEQ policy by adopting racial and gender work force availability for
every contractor performing work for the City of Atlanta. These percentages are derived from
the work force demographics set forth in the 2000 Census EEO file prepared by the United States
Department of Commerce for the applicable labor pool normally utilized for the contract.

Monitoring of EEQ Policy

Upon award of a contract with the City of Atlanta, the successful bidder must submit a Contract
Employment Report (CER), describing the racial and gender make-up of the firm's work force. If
the CER indicates that the firm's demographic composition does not meet the adopted EEO
goals, the firm will be required to submit an affirmative action plan setting forth the steps to be
taken to reach the adopted goals. The CER and the affirmative action plan, if necessary, will
become a part of the contract between the successful bidder and the City of Atlanta. Compliance
with the EEO requirements will be monitored by the Office of Contract Compliance.



First Source Jobs Program Policy Statement

It is the policy of the City of Atlanta to provide job opportunities to the residents of the City of
Atlanta, whenever possible. Every contract with the City of Atlanta creates a potential pool of
new employment opportunities. The prime contractor is expected to work with the First Source
Jobs Program to fill at least 50% of all new entry-level jobs, which arise from this project, with
residents of the City of Atlanta. For more specific information about the First Source Jobs
Program contact.

Deborah Lum

Executive Director

First Source Jobs Program

Atlanta Workforce Development Agency
818 Pollard Boulevard

Atlanta, GA 30315

(404) 546-3001



Equal Business Opportunity M/FBE Availability for this Project

Project No.: FC-7252, Construction of Sidewalks, Driveways, Curbs and Gutters

The EBO availability for the trade categories listed in this project are:

AABE 17.5% and FBE 13%

Please be reminded that no Bidder shall be awarded a contract on an Eligible Project unless the
Office of Contract Compliance determines that the Bidder has satisfied the non-discrimination

requirements of section 2-1448 on such Eligible Project. Details of the O.C.C. review process

for determination of non-discrimination are detailed on page 2 of this document.




Equal Business Opportunity Program Reminders

Certification. It is the prime contractor's responsibility to verify that MBEs and FBEs
included on the Subcontractor Project Plan are certified by the City of Atlanta’s Office of
Contract CompHance, or have a certification application pending with the City of Atlanta’s
Office of Contract Compliance.

Reporting. The successful bidder must submit monthly EBO participation reports to the
Office of Contract Compliance.

Subcontractor Contact Form. It is required that bidders list and submit information on all
subcontractors they solicit for quotes, all subcontractors who contact them with regard to the
project, and afl subcontractors they have discussions with regarding the project. Failure to
provide complete information on this form will result in your bid being declared non-
responsive.

EBO Ordinance. The EBO Program is governed by the provisions of the EBO Ordinance set
forth in the City of Atlanta Code Division 12, section 2 - 1441 through 2 -1464. The
ordinance can be obtained from the City of Atlanta Clerk's Office at (404) 330-6032.

Supplier Participation. In order to receive full M/FBE credit, suppliers must manufactore or
warehouse the materials, supplies, or equipment being supplied for use on the Eligible
Project.




COVENANT OF NON-DISCRIMINATION

The undersigned understands that it is the policy of the City of Atlanta to promote full and equal
business opportunity for all persons doing business with the City of Atlanta. The undersigned
covenants that we have not discriminated, on the basis of race, gender or ethnicity, with regard to
prime contracting, subcontracting or partnering opportunities. The undersigned further covenants
that we have completed truthfully and fully the required forms EBO-2 and EBO-3. Set forth
below is the signature of an officer of the bidding entity with the authority to bind the entity.

Signature of Attesting Party

Title of Attesting Party

On this day of ,20 _, before me appeared , the
person who signed the above covenant in my presence.

Notary Public

Seal

FORM EBO-1
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First Source Job Information

Company Name:

FC No.:

Project Name:

The following entry level positions will become available as a result of the above referenced
contract with the City of Atlanta,

1.

2.

Tnclude a job description and all required qualifications for each position listed above.

Identify a company representative and contact phone number who will be responsible for
coordinating with the First Source Jobs Program.

Company Representative:

Phone Number:

FORM 4
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First Source Jobs Agreement

THIS AGREEMENT REGARDING THE USE OF THE FIRST SOURCE JOBS PROGRAM BY
CONTRACTORS WITH THE CITY OF ATLANTA TO FILL ENTRY LEVEL JOBS is made

and entered into by

This

day of , 201

The City of Atlanta requires the immediate beneficiary or primary contractor for every eligible project to
enter into a First Source Jobs employment agreement. The contractor agrees to the following terms and

conditions:

The first source for finding employees to fill all entry level jobs Created by the eligible
project will be the First Source Program.

The contractor will make every effort to fill 50% of the entry level jobs created by this
eligible project with applicants from the Tirst Source Program.

The contractor shall make good faith effort to reach the goal of this employment agreement.

Details as to the number and description of each entry level job must me provided with the
bid.

The contractor shall comply with the spirit of the First Source Jobs Policy beyond the
duration of this agreement and continue to make good faith attempts to hire employees of
similar backgrounds to those participating in the First Source Program.

The contractor as a condition of transfer, assignment or otherwise shall require the transferee
to agree in writing to the terms of the employment Agrecment.

Upon a determination that a beneficiary or contractor has failed to comply with the terms of this
Agreement, the City may impose the following penalties based on the severity of the non-compliance:

L]

The City of Atlanta may withhold payment from the contractor.

The City of Atlanta may withhold 10 percent of all future payments on the contract until the
contractor is in compliance

The City of Atlanta may refuse all future bids on city projects or applications for financials
assistance in any form from the City until the contractor demonstrated that the First Source
requirements have been met, or cancellation of the eligible project.

The City of Atlanta may cancel the eligible project.

All terms stated herein can be found in the City of Atlanta Code of Ordinances Sections 5-8002 through

5-8005.

The undersigned hereby agrees to the ferms and conditions set forth in this agreement.

Contractor

FORM 5
13
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APPENDIX B
INSURANCE & BONDING REQUIREMENTS
Construction of Sidewalks, Driveways, Curbs, and Gutters
A. Preamble

The following requirements apply to all work under the agreement. Compliance
is required by all Contractors/Consultants. To the extent permitted by applicable law,
the City of Atlanta (“City”) reserves the right to adjust or waive any insurance or
bonding requirements contained in this Appendix B and applicable to the
agreement.

1. Evidence of Insurance Reguired Before Work Begins

No work under the agreement may be commenced untii all
insurance and bonding requirements contained in this Appendix B, or
required by applicable law, have been complied with and evidence of such
compliance satisfactory to City as to form and content has been filed with
City. Contractor/Consultant must provide City with a Certificate of Insurance that
clearly and unconditionally indicates that Coniractor/Consultant has complied
with all insurance and bonding requirements set forth in this Appendix B and
applicable to the agreement. If the Contractor/Consultant is a joint venture, the
insurance certificate should name the joint venture, rather than the joint venture
partners individually, as the primary insured. In accordance with the solicitation
documents applicable to the agreement at the time Contractor/Consultant
submits to City its executed agreement, Contractor/Consultant must satisfy all
insurance and bonding requirements reguired by this Appendix B and applicabie
by faw, and provide the required written documentation to City evidencing such
compliance. In the event that Contractor/Consultant does not comply with such
submittal requirements within the time period established by the solicitation
documents applicable to the agreement, City may, in addition to any other rights
City may have under the solicitation documents applicable to the agreement or
under applicable law, make a claim against any bid security provided by
Contractor/Consultant.

2. Minimum Financial Security Reguirements

All companies providing insurance required by this Appendix B must meet
certain minimum financial security requirements. These requirements must
conform to the ratings published by A.M. Best & Co. in the current Best's Key
Rating Guide - Property-Casualty. The ratings for each company must be
indicated on the documentation provided by Contractor/Consultant to City
certifying that all insurance and bonding requirements set forth in this Appendix B
and applicable to the agreement have been unconditionally satisfied.

For all agreements, regardiess of size, companies providing insurance or
bonds under the agreement must meet the following requirements:

i} Best's Rating not less than A-,
i} Best's Financial Size Category not less than Class VI, and
i) Companies must be authorized to conduct and transact insurance
contracts by the insurance Commissioner, State of Georgia.

FC-7252
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iv) All bid, performance and payment bonds must be underwritten by
a U.S. Treasury Circular 570 listed company.

If the issuing company does not meet these minimum requirements, or for
any other reason is or becomes unsatisfactory to City, City will notify
Contractor/Consultant in writing. Contractor/Consultant must promptly obtain a
new policy or bond issued by an insurer acceptable to City and submit to City
evidence of its compliance with these conditions.

Contractor/Consuitant’s failure to comply with all insurance and bonding
requirements set forth in this Appendix B and applicable to the agreement will not
relieve Contractor/Consultant from any liability under the agreement.
Contractor/Consuitant’s obligations to comply with all insurance and bonding
requirements set forth in Appendix B and applicable to the agreement will not be
construed to conflict with or limit Contractor/Consultant's/Consultant’s
indemnification obligations under the agreement.

3. Insurance Required for Duration of Contract

All insurance and bonds required by this Appendix B must be maintained
during the entire term of the agreement, including any renewal or extension
terms, and until all work has been completed to the satisfaction of City.

4, Notices of Cancellation & Renewal

Contractor/Consuitant must, notify the City of Atlanta in writing at the
address listed below by mail, hand-delivery or facsimile transmission, within 2
days of any notices received from any insurance carriers providing insurance
coverage under this Agreement and Appendix B that concern the proposed
cancellation, or termination of coverage.

Enterprise Risk Management
68 Mitchell St. Suite 9100
Atlanta, GA 30303

Facsimile No. (404) 658-7450

Confirmation of any mailed notices must be evidenced by return receipts of
registered or certified mail.

Contractor/Consultant shall provide the City with evidence of required
insurance prior to the commencement of this agreement, and, thereafter, with a
certificate evidencing renewals or changes to required policies of insurance at
least fifteen (15) days prior to the expiration of previously provided certificates.

5. Agent Acting as Authorized Representative

Each and every agent acting as Authorized Representative on behalf of a
company affording coverage under this contract shall warrant when signing the
Acord Certificate of Insurance that specific authorization has been granted by the
Companies for the Agentto bind coverage as required and to execute the
Acord Certificates of Insurance as evidence of such coverage. City of Atlanta

FC-7252



coverage requirements may be broader than the original policies; these
: requirements have been conveyed to the Companies for these terms and
conditions.

In addition, each and every agent shall warrant when signing the Acord
Certificate of Insurance that the Agent is licensed to do business in the State of
Georgia and that the Company or Companies are currently in good standing in
the State of Georgia.

8. Certificate Holder

The City of Atlanta must be named as certificate holder. All notices must
be mailed to the attention of Enterprise Risk Management at 68 Mitchell
Street, Suite, 9100, Atlanta, Georgia 30303,

7. Project Number & Name

The 'project number and name must be referenced in the description
section of the insurance certificate.

8. Additional Insured Endorsements Form CG 20 26 07 04 or equivalent

The City must be covered as Additional Insured under all insurance
(except worker's compensation and professional liability) required by this
Appendix B and such insurance must be primary with respect to the Additional
Insured. Contractor/Consultant must submit to City an Additional Insured
Endorsement evidencing City’s rights as an Additional Insured for each
policy of insurance under which it is required to be an additional insured
pursuant to this Appendix B. Endorsement must not exclude the Additional
Insured from Products - Completed Operations coverage. The City shall not
have liability for any premiums charged for such coverage.

12} Mandatory Sub-Contractor/Consultant Compliance

Contractor/Consultant  must  require and ensure that all
subContractor/Consultants/subconsultants at all tiers to be sufficiently
insured/bonded based on the scope of work perfermed under this agreement.

10. Self Insured Retentions, Deductibles or Similar Obligations

Any self insured retention, deductible or similar obligation will be the sole
responsibility of the contractor.

11. Task Order

Evidence of compliance with insurance requirements must be provided
on a Task Order basis prior to the issuance of any Notice to Proceed.

FC-7252




B. Workers' Compensation and Employer's Liability Insurance

Contractor/Consultant must procure and maintain Workers' Compensation and
Employer's Liability Insurance in the following limits to cover each employee who is or
may be engaged in work under the agreement. :

Workers' Compensation. . . ... .. Statutory

Empioyer's Liability:

Bodily Injury by Accident/Disease  $1,000,000 each accident
Bodily Injury by Accident/Disease  $1,000,000 each employee
Bodily Injury by Accident/Disease  $1,000,000 policy fimit

C. Commercial General Liability Insurance

Contractor/Consultant must procure and maintain Commercial General Liability
Insurance on form (CG 00 00 01 or equivailent) in an amount not less than $1,000,000
per occurrence subject fo a $2,000.000 aggregate. The following indicated
extensions of coverage must be provided:

Contractual Liability

Broad Form Property Damage

Premises Operations

Fire Legal Liability

Medical Expense

Independent Contractor/Consultants/SubCcentractor/Consuitants
Products — Completed Operations

Additional Insured Endorsement® (primary& non-contributing in favor of
the City of Atlanta)

Waiver of Subrogation in favor of the City of Atlanta

DRIDARIEIRARIA
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D. Commercial Automobile Liability Insurance

Contractor/Consultant must procure and maintain Automobile Liability Insurance
in an amount not less than $1,000.000 Bodily Injury and Property Damage combined
single limit. The following indicated extensions of coverage must be provided:

B Owned, Non-owned & Hired Vehicles
B4 Waiver of Subrogation in favor of the City of Atlanta

If Contractor/Consultant does not own any automobiles in the corporate name,
non-owned vehicle coverage will apply and must be endorsed on either
Contractor/Consultant's personal automobile policy or the Commercial General Liability
coverage required under this Appendix B.

FC-7252



E. Property Coverage/lnland Marine

Contractor/Consultant shall procure and maintain all risk property coverage in an
amount equal to replacement value for all equipment, furniture, fixtures, machinery and/
or perscnal property.

F. Performance Bond and Payment Bond

Contractor/Consultant shall furnish a Payment Bond and a Performance Bond to
the City in an amount equal to 100 percent of the total contract value and for the
duration of the entire term.

The person executing the Bonds on behalf of the surety shall file with the Bonds

a general power of attorney unlimited as to amount and type of bonds covered by such
power of attorney, and certified by an official of said surety.

FC-7252
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